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INVITATION TO BID

ONLY CONTRACTORS PREVIOUSLY SHORT-LISTED DURING STAGE 1
ARE ALLOWED TO BID ON THIS PROJECT

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting bids for the construction of
the following project:

SCIENCE LAB STRUCTURAL REPAIRS PHASE 1
WEBER STATE UNIVERSITY, OGDEN, UTAH
DFCM PROJECT NO: 05005810

Project Description: (1) East and West Stairwells - replace sealant in horizontal precast joints; install vertical sealant joint a
brick/precast; install new precast panel attachments; repair interior concrete and plaster; install horizontal control joint @
interior; repair wall surfaces at radiators and install weather stripping at door above radiators; paint all walls and underside
of stairs; (2) East and West Mechanical Shafts - replace sealant in horizontal precast joints; install vertical sealant joint at
brick/precast; and install new precast panel attachments; and (3) South Exterior Stairway & Canopy - remove and rebuild
canopy and associated stairs. Construction cost estimate: $161,407.

FIRM NAME POINT OF CONTACT PHONE FAX
ABCO Construction, Inc. Mr. Reed Price (435) 723-3770 (435) 723-3311
Ascent Construction Mr. Dan Wall (801) 299-1711 (801) 299-0663
Bellock Construction, Inc Ms. Melody Bellock (801) 277-7805 (801) 277-5751
Broderick and Henderson Const Mr. Gary Broderick (801) 225-9213 (801) 225-4697
Cal Wadsworth Construction Mr. Cal Wadsworth (801) 208-1957 (801) 208-1975
Chad Husband Construction, Inc Mr. Richard Marshall (801) 972-1146 (801) 886-1784
Comtrol Inc. Mr. Ralph B. Burk (801) 561-2263 (801) 561-2305
Darrell Anderson Construction Mr. James Anderson (435) 752-6860 (435) 752-7606
Garff Construction Mr. Phil Henriksen (801) 973-4248 (801) 972-1928
Gramoll Construction Mr. Ken Romney (801) 295-2341 (801) 295-2356
Jepson Construction Mr. Rick Jepson (801) 774-8860 (801) 773-8980
Kay General Contracting Mr. Clark Kay (801) 465-4387 (801) 465-1125
Keller Construction Mr. S. Daniel Hill (801) 972-1018 (801) 972-1063
McCullough Engineering Mr. Jim McCullough (801) 466-4949 (801) 466-4989
Saunders Construction Mr. Edward Saunders (801) 782-7830 (801) 782-7856
Spectrum Construction of Utah Mr. Ronald Snowden (801) 915-6222 (801) 607-2203
Valley Design and Construction Mr. Corey King (801) 927-9542 (801) 927-9544
Wade Payne Construction, Inc. Mr. Wade Payne (801) 226-6144 (801) 226-7772

The bid documents will be available on Tuesday, May 3, 2005 in electronic format from DFCM at 4110 State Office
Building, Salt Lake City, Utah 84114, telephone (801)538-3018 and on the DFCM web page at http://dfcm.utah.gov. For
questions regarding this project, please contact Bill Bowen, Project Manager, DFCM, at (801) 538-3271. No others are to
be contacted regarding this project.

A MANDATORY pre-bid meeting and site visit will be held at 10:00 AM on Thursday, May 5, 2005 at Weber State
University, Facilities Management Building, Ogden, Utah. All short listed prime contractors wishing to bid on this project
must attend this meeting.

Bids must be submitted by 3:00 PM on Tuesday, May 17, 2005 to DFCM, 4110 State Office Building, Salt Lake City, Utah
84114. Bids will be opened and read aloud in the DFCM Conference Room, 4110 State Office Building, Salt Lake City,
Utah. Note: Bids must be received at 4110 State Office Building by the specified time. The contractor shall comply with
and require all of its subcontractors to comply with the license laws as required by the State of Utah.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of Facilities Construction
and Management on DFCM’s bid bond form, shall accompany bid. DFCM reserves the right to reject any or all bids or to
waive any formality or technicality in any bid in the interest of the State.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT
SUSAN L. SMITH, CONTRACT COORDINATOR
4110 State Office Bldg., Salt Lake City, Utah 84114
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STAGE II BIDDING PROCESS

ONLY CONTRACTORS PREVIOUSLY SHORT-LISTED DURING STAGE I ARE
ALLOWED TO BID ON THIS PROJECT

1. Invitational Bid Procedures

Invitation to Bid: DFCM will notify each short-listed firm via e-mail and/or fax when a project
is ready for construction services.

Bid Documents: Bidding documents including plans and specifications (if applicable) may be
obtained by accessing DFCM’s web page at http://dfcm.utah.gov or at DFCM’s office 4110
State Office Building, Salt Lake City, Utah 84114.

Mandatory Pre-Bid Site Meeting: If required, the schedule contained in this document will
indicate the date, time, and place of the mandatory pre-bid site meeting. At this meeting,
contractors will receive additional instructions about the project and have an opportunity to ask
questions about project details. If a firm fails to attend a pre-bid site meeting labeled
“Mandatory” they will not be allowed to bid on the project.

Written Questions: The schedule contained in this document will indicate the deadline for
submitting questions in writing to the DFCM project manager pertaining to this project.

Final Addendum: The schedule contained in this document will indicate the deadline for DFCM
issuing the final addendum clarifying questions and changes to the scope of work. Contractors
are responsible for obtaining and responding to information contained in the addenda.

Submitting Bids: Bids must be submitted to DFCM 4110 State Office Building, Salt Lake City,
Utah 84114 by the deadline indicated on the schedule contained in this document. Bids
submitted after the deadline will not be accepted. Bids will be opened at DFCM on the date,
time, and place indicated on the schedule. (Additional information pertaining to bidding is
contained later in this document)

Subcontractors List: The firm selected for the project must submit a list of all subcontractors by

the deadline indicated on the schedule contained in this document. (Additional information
pertaining to subcontractor lists is contained later in this document)

2. Drawings and Specifications, Other Contract Documents

Drawings and Specifications, as well as other available Contract Documents, may be obtained as
stated in the Notice to Contractors.
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Stage II — Bidding Process
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3. Bids

Before submitting a bid, each bidder shall carefully examine the Contract Documents; shall visit
the site of the Work; shall fully inform themselves as to all existing conditions and limitations;
and shall include in the bid the cost of all items required by the Contract Documents. If the
bidder observes that portions of the Contract Documents are at variance with applicable laws,
building codes, rules, regulations or contain obvious erroneous or uncoordinated information, the
bidder shall promptly notify the DFCM Program Director and the necessary changes shall be
accomplished by Addendum.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form
provided in the procurement documents and submitted in a sealed envelope at the location
specified by the Notice to Contractor's prior to the published deadline for the submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON
THE BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER
TO BE CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a bid bond form other than the Owner’s required bid
bond form, and the bid security meets all other legal requirements, the bidder will be allowed to
provide an acceptable bid bond by the close of business on the next business day following
notification by Owner of submission of a defective bid bond security. Note: A cashier’s check
cannot be used as a substitute for a bid bond.

4. Contract and Bond

The Contractor's Agreement will be in the form bound in the specifications. The Contract Time
will be as indicated in the bid. The successful bidder, simultaneously with the execution of the
Contract Agreement, will be required to furnish a performance bond and a payment bond, both
bearing original signatures, upon the forms provided in the procurement documents. The
performance and payment bonds shall be for an amount equal to one hundred percent (100%) of
the Contract Sum and secured from a company that meets the requirements specified in the
requisite forms. Any bonding requirements for Subcontractors will be specified in the
Supplementary General Conditions.
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Stage II — Bidding Process
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5. Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List
Form”, which are included as part of these Contract Documents. The subcontractors list shall be
delivered to Owner or faxed to Owner at (801)538-3677 within 24 hours of the bid opening.
Requirements for listing additional subcontractors will be listed in the Contract Documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with
requirements for the listing and changing of subcontractors. Any contractor who is found to not
be in compliance with these requirements is subject to a debarment hearing and may be debarred
from consideration for award of contract for a period of up to three years.

6. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part
of the drawings, specifications or other Contract Documents, such person shall submit to the
DFCM Project Manager a request for an interpretation thereof. The person or entity submitting
the request will be responsible for its prompt delivery. Any interpretation of the proposed
documents will be made only by Addenda duly issued and a copy of such Addenda will be
mailed or delivered to each person or entity receiving a set of documents. Neither the Owner nor
the Consultant will be responsible for any other explanations or interpretations of the proposed
documents.

7. Addenda
Any Addenda issued during the time of bidding shall become part of the Contract Documents

made available to the bidders for the preparation of the bid, shall be covered in the bid, and shall
be made a part of the Contract.

8. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible
bidder, based on the lowest combination of base bid and acceptable prioritized alternates,
provided the bid is reasonable, is in the interests of the Owner to accept and after applying the
Utah Preference Laws in U.C.A. Title 63, Chapter 56. The Owner reserves the right to waive
any technicalities or formalities in any bid or in the bidding. Alternates will be accepted on a
prioritized basis with Alternate 1 being highest priority, Alternate 2 having second priority, etc.
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Stage II — Bidding Process
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9. DFCM Contractor Performance Rating

DFCM will evaluate the performance of the Contractor. This evaluation may include comments
from the User. The Contractor will have an opportunity to review and comment on the
evaluation. Evaluations, including the Contractor’s comments, may be considered in future
selection in the evaluation of the Contractor’s past performance.

10. Licensure

The Contractor shall comply with and require all of its Subcontractors to comply with the license
laws as required by the State of Utah.

11. Right to Reject Bids

The Owner reserves the right to reject any or all Bids.

12. Time is of the Essence

The completion deadline for this project is August 12, 2005. Failure to meet the completion
deadline may result in a poor performance rating from DFCM which may have a negative impact
on your firm’s ability to obtain future work with the state of Utah and may also result in
liquidated damages being assessed. Time is of the essence in regard to all the requirements of
the Contract Documents.

13. Withdrawal of Bids

Bids may be withdrawn on written request received from bidders within 24 hours after the bid
opening if the contractor has made an error in preparing the bid.

14. Product Approvals

Where reference is made to one or more proprietary products in the Contract Documents, but
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract
Documents, the products of other manufacturers will be accepted, provided they equal or exceed
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Stage II — Bidding Process
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the standards set forth in the drawings and specifications and are compatible with the intent and
purpose of the design, subject to the written approval of the Consultant. Such written approval
must occur prior to the deadline established for the last scheduled addenda to be issued. The
Consultant’s written approval will be in an issued Addendum. If the descriptive material is not
restrictive, the products of other manufacturers specified will be accepted without prior approval
provided they are compatible with the intent and purpose of the design as determined by the
Consultant.

15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by the Owner to any concern of
financial responsibility of the Contractor, Subcontractor or Sub-subcontractor.

16. Debarment.

By submitting a bid, the Contractor certifies that neither it nor its principals, including project
and site managers, have been, or are under consideration for, debarment or suspension, or any
action that would exclude such from participation in a construction contract by any governmental
department or agency. If the Contractor cannot certify this statement, attach to the bid a detailed
written explanation which must be reviewed and approved by the Owner as part of the
requirements for award of the Project.
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PROJECT SCHEDULE

Stage II = Two-Stage Bidding Process

PROJECT NAME:

SCIENCE LAB STRUCTURAL REPAIRS PHASE 1
WEBER STATE UNIVERSITY, OGDEN, UTAH
DFCM PROJECT # 05005810

Event Day Date Time Place

Stage Il Bidding Documents Tuesday May 3, 2005 9:00 AM DFCM, 4110 State Office

|Available Building, SLC, UT and
DFCM web site *

Mandatory Pre-bid Site Thursday May 5, 2005 | 10:00 AM [Weber State University

Meeting Facilities Mgmt Bldg
Ogden, UT

Last Day to Submit Questions Monday May 9, 2005 4:00 PM |DFCM, 4110 State Office
Building, SLC, UT

Final Addendum Issued Wednesday May 11,2005 | 4:00 PM |DFCM, 4110 State Office
Building, SLC, UT or DFCM
web site*

Prime Contractors Turn in Tuesday May 17,2005 | 3:00 PM |DFCM, 4110 State Office

Bid and Bid Bond / Bid Building, SLC, UT

Opening in DFCM

Conference Room

Subcontractors List Due Wednesday May 18,2005 | 3:00 PM |DFCM, 4110 State Office
Building, SLC, UT

Project Completion Date Friday August 12, 2005

* DFCM’s web site address is http://dfcm.utah.gov
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BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors" and in accordance with the Request for Bids
for the SCIENCE LAB STRUCTURAL REPAIRS PHASE 1; WEBER STATE UNIVERSITY;
DFCM PROJECT #05005810 and having examined the Contract Documents and the site of the
proposed Work and being familiar with all of the conditions surrounding the construction of the proposed
Project, including the availability of labor, hereby proposes to furnish all labor, materials and supplies as
required for the Work in accordance with the Contract Documents as specified and within the time set
forth and at the price stated below. This price is to cover all expenses incurred in performing the Work
required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we
agree to perform for the sum of:

BASE BID:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)
ALTERNATE #1: Install new pre-cast anchors @ face of pre-cast panels.

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by August 12, 2005 after receipt of the
Notice to Proceed, should I/we be the successful bidder, and agree to pay liquidated damages in the
amount of $250.00 per day for each day after expiration of the Contract Time as stated in Article 3 of the
Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10)
days, unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and
Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful
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BID FORM
PAGE NO. 2

performance of the contract. The Bid Bond attached, in the amount not less than five percent (5%) of the
above bid sum, shall become the property of the Division of Facilities Construction and Management as
liquidated damages for delay and additional expense caused thereby in the event that the contract is not
executed and/or acceptable 100% Performance and Payment bonds are not delivered within time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature

DFCM Form 7b-1 012405 11



BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of 20
Principal's name and address (if other than a corporation): Principal's name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of ,20 , personally appeared before me

whose 1dent1ty is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20
My Commission Expires:
Resides at:

NOTARY PUBLIC
Agency:

Agent:
Address: Approved As To Form: August 20, 2002
Phone: By Alan S. Bachman, Asst Attorney General
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Division of Facilities Construction and Management INSTRUC TIONS AND
4110 State Office Building, Salt Lake City, UT 84114
DFCM sstisiamssmsaysis’  SUBCONTRACTORS
LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated
in these Contract Documents, on the following basis:

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED

¢ Any additional subcontractors identified in the bid documents shall also be listed.

e The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

e List subcontractors for base bid as well as the impact on the list that the selection of any alternate
may have.

¢ Bidder may not list more than one subcontractor to perform the same work.

¢ Bidder must list “Self” if performing work itself.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's
license number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder
shall certify that all subcontractors, required to be licensed, are licensed as required by State law. A
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who
provide only materials, equipment, or supplies to a contractor or subcontractor.

BIDDER LISTING 'SELF' AS PERFORMING THE WORK:

Any bidder that is properly licensed for the particular work and intends to perform that work itself in
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the
term ‘Self” for that category on the subcontractor list form. Any listing of ‘Self” on the sublist form
shall also include the amount allocated for that work.

‘SPECIAL EXCEPTION:

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and
why the bidder was unable to obtain a qualified subcontractor bid. The Director must find that the
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in
order for the bid to be considered. If awarded the contract, the Director shall supervise the bidder’s
efforts to obtain a qualified subcontractor bid. The amount of the awarded contract may not be
adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of ‘Special Exception’” on
the sublist form shall also include amount allocated for that work.
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
Page No. 2

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law. Director may withhold awarding the contract
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the
contractor shall have 24 hours to submit the correction to the Director. If such correction is submitted
timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed
subcontractors only after receiving written permission from the Director based on complying with all
of the following criteria.

(1) The contractor has established in writing that the change is in the best interest of the State and
that the contractor establishes an appropriate reason for the change, which may include, but not
is not limited to, the following reasons: the original subcontractor has failed to perform, or is
not qualified or capable of performing, and/or the subcontractor has requested in writing to be
released.

(2) The circumstances related to the request for the change do not indicate any bad faith in the
original listing of the subcontractors.

3) Any requirement set forth by the Director to ensure that the process used to select a new
subcontractor does not give rise to bid shopping.

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.

(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change
order being issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing
to being removed unless the Contractor establishes that the subcontractor is not qualified for
the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” 300,000.00 123456789000
CONCRETE (ALTERNATE #1) XYZ Concrete Inc 298,000.00 987654321000
MECHANICAL “Special Exception” Fixed at: 350,000.00 (TO BE PROVIDED
(attach documentation) AFTER OBTAINING
SUBCONTRACTOR)

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS
SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.
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D C M Division of Facilities Construction & Management SUBC ONTRACTORS
F 4110 State Office Building, Salt Lake City, UT 84114

Telephone (801) 538-3018 Facsimile (801)538-3677 LIST

PROJECT TITLE:

Caution: You must read and comply fully with instructions.

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
We certify that:
1. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any
alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.
3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNERS REFUSAL TO ENTER INTO
A WRITTEN CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS
DEEMED APPROPRIATE BY OWNER. ATTACH A SECOND PAGE IF NECESSARY.

15
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FUGITIVE DUST PLAN

The Contractor will fill out the form and file the original with the Division of Air Quality and a
copy of the form with the Division of Facilities Construction & Management, prior to the issuance
of any notice to proceed.

The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan,
including the adequacy of the plan, any damages, fines, liability, and penalty or other action that
results from noncompliance.

Page 1 of 7
16
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Utah Division of Air Quality
April 20, 1999

GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3, 4, 5, 6,7

Source Information:

1. Name of your operation (source): provide a name if the source is a construction site.

2. Address or location of your operation or construction site.

3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation.
4. Lengths of the project, if temporary (time period).

5. Description of process (include all sources of dust and fugitive dust). Please, if necessary,

use additional sheets of paper for this description. Be sure to mark it as an attachment.

6. Type of material processed or disturbed.

7. Amount of material processed (tons per year, tons per month, Ibs./hr., and applicable units).

Page 2 of 7
17
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8. Destination of product (where will the material produced be used or transported, be specific,
provide address or specific location), information needed for temporary relocation
applicants.

0. Identify the individual who is responsible for the implementation and maintenance of
fugitive dust control measures. List name(s), position(s) and telephone number(s).

10.  List, and attach copies of any contract lease, liability agreement with other companies that
may, or will, be responsible for dust control on site or on the project.

Page 3 of 7

18
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Description of Fugitive Dust Emission Activities
(Things to consider in addressing fugitive dust control strategies.)

I. Type of activities (drilling and blasting, road construction, development construction, earth
moving and excavation, handling and hauling materials, cleaning and leveling, etc).

2. List type of equipment generating the fugitive dust.

3. Diagram the location of each activity or piece of equipment on site. Please attach the
diagram.

4. Provide pictures or drawings of each activity. Include a drawing of the unpaved/paved road

network used to move loads “on” and “off” property.

5. Vehicle miles travels on unpaved roads associated with the activity (average speed).
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.)
7. Estimate the size of the release area at which the activity occurs (square miles). For haul or

dirt roads include total miles of road in use during the activity.

Page 4 of 7
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Description of Fugitive Dust Emission Controls on Site

Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be
defined by Approval Order conditions or federal requirements such as NSPS), and control strategies
must prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for
compliance with R307-309-3.

1.

Types of ongoing emission controls proposed for each activity, each piece of equipment,
and haul roads.

Types of additional dust controls proposed for bare, exposed surfaces (chemical
stabilization, synthetic cover, wind breaks, vegetative cover, etc).

Method of application of dust suppressant.

Frequency of application of dust suppressant.

Explain what triggers the use of a special control measure other than routine measures
already in place, such as covered loads or measures covered by a permit condition (increase
in opacity, high winds, citizen complaints, dry conditions, etc).

Explain in detail what control strategies/measures will be implemented off-hours, i.e.,

Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day.

Page 5 of 7
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Description of Fugitive Dust Control Off-site

Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on
public and private paved roads in compliance with R307-309-5, 6, 7.

1. Types of emission controls initiated by your operation that are in place “off” property
(application of water, covered loads, sweeping roads, vehicle cleaning, etc.).

2. Proposed remedial controls that will be initiated promptly if materials, which may create
fugitive dust, are deposited on public and private paved roads.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Page 6 of 7
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Fugitive Dust Control Plan Violation Report

When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control
Plan, the course must submit a report to the Executive Secretary within 15 days after receiving a
Notice of Violation. The report must include the following information:

1. Name and address of dust source.

2. Time and duration of dust episode.

3. Meteorological conditions during the dust episode.

4. Total number and type of fugitive dust activities and dust producing equipment within each

operation boundary. If no change has occurred from the existing dust control plan, the
source should state that the activity/equipment is the same.

5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3
or the sources dust control plan.

6. Reasons for failing to control dust from the dust generating activity or equipment.

7. New and/or additional fugitive dust control strategies necessary to achieve compliance with
R307-309-3,4, 5, 6, or 7.

8. If it can not be demonstrated that the current approved Dust Control Plan can result in
compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to
demonstrate compliance with 307-309-3 through 7. Within 30 days of receiving a fugitive
dust Notice of Violation, the source must submit the revised Plan to the Executive Secretary
for review and approval.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Attachments: DFCM Form FDR R-307-309, Rule 307-309

Page 7 of 7
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CONTRACTOR'S AGREEMENT

FOR:

THIS CONTRACTOR'S AGREEMENT, made and entered into this day of ,20 by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "OWNER", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is:

WITNESSETH: WHEREAS, Owner intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, Owner and Contractor for the consideration provided in this Contractor's Agreement,
agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the Contract
Documents prepared by and entitled

All terms used in this Contractor's Agreement shall be as defined in the Contract Documents, and in
particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the parties
hereto that all Work shall be performed as required in the Contract Documents and shall be subject to
inspection and approval of Owner or its authorized representative. The relationship of the Contractor to the
Owner hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The Owner agrees to pay and the Contractor agrees to accept in full
performance of this Contractor's Agreement, the sum of DOLLARS AND NO
CENTS ($ ), which is the base bid and which sum also includes the cost of a 100% Performance
Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor. Said bonds have
already been posted by the Contractor pursuant to State law. The required proof of insurance certificates
have been delivered to Owner in accordance with the General Conditions before the execution of this
Contractor's Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be Substantially
Complete within ( ) calendar days after the date of the Notice to Proceed. Contractor
agrees to pay liquidated damages in the amount of $ per day for each day after expiration of the
Contract Time until the Contractor achieves Substantial Completion in accordance with the Contract
Documents, if Contractor's delay makes the damages applicable. The provision for liquidated damages is: (a)
to compensate the Owner for delay only; (b) is provided for herein because actual damages can not be
readily ascertained at the time of execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall
not prevent the Owner from maintaining Claims for other non-delay damages, such as costs to complete or
remedy defective Work.
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

No action shall be maintained by the Contractor or Subcontractor at any tier, against the Owner for damages or
other claims due to losses attributable to hindrances or delays from any cause whatsoever, including acts and
omissions of the Owner or its officers, employees or agents, except as expressly provided in the General
Conditions. The Contractor may receive a written extension of time, signed by the Owner, in which to complete
the Work under this Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's Agreement,
the Conditions of the Contract (General, Supplementary and other Conditions), the Drawings, Specifications,
Addenda and Modifications. The Contract Documents shall also include the bidding documents, including the
Notice to Contractors, Instructions to Bidders/Proposers and the Bid/Proposal, to the extent not in conflict
therewith and other documents and oral presentations that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's Agreement to
certain provisions of the Contract Documents shall in no way be construed as to lessen the importance or
applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The Owner agrees to pay the Contractor from time to time as the Work progresses,
but not more than once each month after the date of Notice to Proceed, and only upon Certificate of the
Consultant for Work performed during the preceding calendar month, ninety-five percent (95%) of the value of
the labor performed and ninety-five percent (95%) of the value of materials furnished in place or on the site. The
Contractor agrees to furnish to the Owner invoices for materials purchased and on the site but not installed, for
which the Contractor requests payment and agrees to safeguard and protect such equipment or materials and is
responsible for the safekeeping thereof and if such be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the Owner may reasonably require shall be supplied
by the Contractor at the time of request for Certificate of Payment on account. Materials for which payment has
been made cannot be removed from the job site without Owner's written approval. Five percent (5%) of the
earned amount shall be retained from each monthly payment. The retainage, including any additional retainage
imposed and the release of any retainage, shall be in accordance with UCA 13-8-5 as amended. Contractor shall
also comply with the requirements of UCA 13-8-5, including restrictions of retainage regarding subcontractors
and the distribution of interest earned on the retention proceeds. The Owner shall not be responsible for enforcing
the Contractor’s obligations under State law in fulfilling the retention law requirements with subcontractors at any
tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the Owner that all payrolls, materials bills, subcontracts at any tier and outstanding indebtedness in
connection with the Work have been properly paid. Final Payment will be made after receipt of said evidence and
final acceptance of the Work by the Owner.

Contractor shall respond immediately to any inquiry in writing by the Owner as to any concern of financial
responsibility and Owner reserves the right to request any waivers, releases or bonds from Contractor in regard to
any rights of Subcontractors at any tier or any third parties prior to any payment by Owner to Contractor.

ARTICLE 7. ADDITIONAL WORK. It is understood and agreed by the parties hereto that no money will be
paid to the Contractor for additional labor or materials furnished unless a new contract in writing or a
Modification hereof for such additional labor or materials has been executed. The Owner specifically reserves the
right to modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.
24
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ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the General
Conditions.

ARTICLE 9. DISPUTES. If disputes arise regarding the value of any Work performed, or any Work omitted,
or of any extra Work which the Contractor may be required to perform, or respecting any other elements involved
in this Contractor's Agreement, said dispute shall be resolved in accordance with Article 4 of the General
Conditions.

ARTICLE 10. TERMINATION. This Contractor's Agreement may be terminated in accordance with Article
13 of the General Conditions.

ARTICLE 11. OWNER'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREOF. The Owner may withhold from payment to the Contractor such amount as, in Owner's judgment,
may be necessary to pay just claims against the Contractor or Subcontractor at any tier for labor and services
rendered and materials furnished in and about the Work. The Owner may apply such withheld amounts for the
payment of such claims in Owner's discretion. In so doing, the Owner shall be deemed the agent of Contractor
and payment so made by the Owner shall be considered as payment made under this Contractor's Agreement by
the Owner to the Contractor. Owner shall not be liable to the Contractor for any such payment made in good
faith. Such payments may be made without prior approval or determination of the claim or claims.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with Subparagraph 3.13,
"Indemnification", of the General Conditions.

ARTICLE 13. ASSIGNMENT OF CONTRACT. The Contractor shall not assign the Contract without the
prior written consent of the Owner, nor shall the Contractor assign any moneys due or to become due as well as
any rights under the Contract, without prior written consent of the Owner.

The Contractor and Owner for themselves, their heirs, successors, executors, and administrators, whichever may
be applicable, hereby agree to the full performance of the Contract Documents.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of trust and
confidence established by this Contractor's Agreement and covenants with the Owner to cooperate with the Owner
and Consultant and use the Contractor's best skill, efforts and judgment in furthering the interest of the Owner; to
furnish efficient business administration and supervision; to make best efforts to furnish at all times an adequate
supply of workers and materials; and to perform the Work in the best and most expeditious and economic manner
consistent with the interests of the Owner.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor and Owner
each represent that the execution of this Contractor's Agreement and the performance thereunder is within their
respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. The prevailing party shall be entitled to reasonable
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day and year
stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
On this day of , 20 , personally appeared before me, ,
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and who by me
duly sworn (or affirmed), did say that he (she) is the (title or office) of the firm and that

said document was signed by him (her) in behalf of said firm.

Notary Public
(SEAL)
My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
Financial Manager, Date Date
Division of Facilities Construction Manager -
and Management Capital
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
August 20, 2002
By: Alan S. Bachman Division of Finance Date

Assistant Attorney General
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of

DOLLARS ($ ) for the payment whereof, the said Principal and Surety bind
themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of 20 , to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREQOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF )
) ss.
COUNTY OF )
On this day of 20___, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
31(11 dre.ss: Approved As To Form: August 20, 2002
one: By Alan S. Bachman, Asst Attorney General
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the "Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the ""Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars

($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of 20 R
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREQOF, the said Principal and Surety have signed and sealed this instrument this day of 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF
On this day of 20 , personally appeared before me

, whose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent: Approved As To Form: August 20, 2002
Address: By Alan S. Bachman, Asst Attorney General
Phone:
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Division of Facilities Construction and Management
D F C M 4110 State Office Building, Salt Lake City UT 84114 CHANGE ORDER #

Telephone (801)538-3018 FAX (8901)538-3267

CONTRACTOR: AGENCY OR INSTITUTION:
PROJECT NAME:
PROJECT NUMBER:
CONTRACT NUMBER:
ARCHITECT: DATE:
CONSTRUCTION | PROPOSAL AMOUNT DAYS
CHANGE REQUEST
DIRECTIVE NO. NO. INCREASE | DECREASE | INCREASE | DECREASE
Amount Days Date

ORIGINAL CONTRACT

TOTAL PREVIOUS CHANGE ORDERS

TOTAL THIS CHANGE ORDER

ADJUSTED CONTRACT

Owner and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms,
sum, scope of the Work and time.

Contractor:

Date
Architect/Engineer:

Date
Agency or Institution:

Date
DFCM:

Date
Funding Verification:

Date
Page of page(s)
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CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:

AGENCY/INSTITUTION __

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially
Completed as defined in the General Conditions; including that the construction is sufficiently completed in
accordance with the Contract Documents, as modified by any change orders agreed to by the parties, so that the
Owner can occupy the Project or specified area of the Project for the use for which it is intended.

The Owner accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The Owner accepts the Project for occupancy and agrees to assume full responsibility for maintenance and
operation, including utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions
noted below:

A list of items to be completed or corrected is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including
authorized changes thereof.

The Contractor shall complete or correct the Work on the list of items appended hereto within
calendar days from the above date of issuance of this Certificate.

CONTRACTOR (include name of firm) DATE
CONSULTANT DATE
USING INSTITUTION OR AGENCY DATE
DFCM DATE

cc: Using Agency
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WEBER STATE UNIVERSITY SCIENCE LAB BUILDING RENOVATIONS
OGDEN, UTAH

SECTION 01000 - GENERAL REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.
SUMMARY

This Section includes general requirements that are to apply to all Work throughout the
Project. Requirements included in this Section are to apply to all other specification
Sections.

DEFINITIONS

General: Basic Contract definitions are included in the Conditions of the Contract.
"Approved": When used to convey Architect's action on Contractor's submittals,
applications, and requests, "approved" is limited to Architect's duties and responsibilities

as stated in the Conditions of the Contract.

“Center of...”: Indicates a specific single point at the exact center of the tile, panel, or other
surface indicated.

“Contractor”; The General Contractor unless otherwise stated.

"Directed": A command or instruction by Architect. Other terms including "requested,"
"authorized," "selected," "approved," "required," and "permitted" have the same meaning
as "directed."

"Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly,
installation, and similar operations.

"Indicated": Requirements expressed by graphic representations or in written form on
Drawings, in Specifications, and in other Contract Documents. Other terms including
"shown," "noted," "scheduled," and "specified" have the same meaning as "indicated."

GENERAL REQUIREMENTS 01000 - 1
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OGDEN, UTAH

H.

1.4

1.5

"Install": Operations at Project site including unloading, temporarily storing, unpacking,
assembling, erecting, placing, anchoring, applying, working to dimension, finishing,
curing, protecting, cleaning, and similar operations.

“Project Manager”: The Contractor’s project manager.
“Project Representative”: The Owner’s project representative(s).

"Project Site": Space available for performing construction activities. The extent of
Project site is shown on Drawings and may or may not be identical with the description of
the land on which Project is to be built.

"Provide": Furnish and install, complete and ready for the intended use.

"Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having
jurisdiction, and rules, conventions, and agreements within the construction industry that
control performance of the Work.

“Related Sections”: Related Sections articles are included herein as a courtesy to assist in
the locating of items in the specifications that the reader might expect to find in the Section
but that are specified elsewhere. The list of sections may or may not be complete.
‘Related Sections’ articles do not relieve the Contractor of the contractual obligation to
perform to all the Contract Documents or to coordinate who does what amongst the team
of subcontractors.

SITE INSPECTION

Examine the premises and site and compare them with the drawings and specifications.
Become familiar with existing conditions such as obstructive areas, excavating or filling,
and any problems related to construction. No allowances will subsequently be made by
reason of failure to examine the site.

SCOPE OF THE WORK

See Division 1 Section 01100 “Summary” for an overall general summary of the Work.
Unless otherwise provided, all materials, labor, equipment, tools, transportation, and
utilities necessary for the successful completion of the Project shall be provided at the

expense of the Contractor.

Requirements of the Work are contained in the Contract Documents, and include cross-
references herein to published information, which is not necessarily bound therewith.

GENERAL REQUIREMENTS 01000 - 2
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D.

1.6

1.7

Provide, as part of the Bid and without additional charge, all incidental items required for
completion of the Work, even if not specifically indicated.

1. Install all Work so that its several component parts function together as a complete
and workable system, and with all equipment properly adjusted and in working
order.

Conform to highest quality standards for materials and workmanship to execute Work that
is indicated or specified and that is necessary to fully satisfy the Contract Document
requirements for a complete, finished, acceptable installation regardless of whether
indicated or specified or not.

Responsibilities of the Contractor includes the responsibility to verify all field
measurements of actual building conditions so that all Work fits properly in the locations
indicated and specified. Protect existing structures, improvements, trees, and other items
from physical damage, unless identified to be removed.

Any existing surfaces, furniture or equipment which are damaged by the Contractor are to
be restored to their original condition, or better, to the satisfaction of the Owner.

Contractor is to restore roads, utilities, walks, curbs, gutters or other improvements
belonging to the Owner, to the same condition as they existed prior to commencement of
construction. Where said improvements are damaged, they shall be replaced by new Work
to match existing adjacent Work, or repaired if acceptable to Project Representative, at no
cost to Owner.

WORKERS

The Contractor is to enforce strict discipline and good order among his/her employees at
all times and shall not employ on the Project any unfit person or anyone not skilled in the
Work assigned to him/her.

Consumption of alcohol or any other controlled, non-medically prescribed substance will
not be allowed on the Project.

Behavior unacceptable to the Owner or Owner’s Project Representative shall be rectified
by Contractor by strict enforcement of discipline. Owner reserves the right to request
dismissal of individual workers for failure to comply with standards of behavior
communicated to the Contractor.

TAXES

Sales, use, payroll, unemployment, old age pension, or surtax applicable to this project
shall be paid by the Contractor.
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B.  Taxes and assessments on real property comprising the site of this project shall be paid by
the Owner.

1.8 MANUFACTURER’S DIRECTIONS

A. Manufactured articles, materials, or equipment shall be applied, installed, connected,
erected, used, cleaned, and conditioned in accordance with the Manufacturer’s printed
directions unless otherwise indicated in the Contract Documents.

1.9 FASTENERS

A.  Unless noted otherwise, the trade requiring the fastening of its Work to any substrate or
support is responsible for provision and installation of requisite fasteners.
1.10  PENETRATIONS
A.  The sealing of all penetrations in fire-rated, acoustically-rated or structural partitions and
separations is the responsibility of the trade making or requiring the penetration.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01000
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SECTION 01100 - SUMMARY

PART 1 - GENERAL

1.1 SUMMARY
A.  This Section includes the following:

Work covered by the Contract Documents.
Work phases.

Use of premises.

Owner's occupancy requirements.
Specification formats and conventions.

ARl A

B.  See Division 1 Section "Summary of Multiple Contracts" for division of responsibilities for the
Work.

1.2 WORK COVERED BY CONTRACT DOCUMENTS

A.  The Work consists of the following:

1. The Work includes the demolition and rebuilding of the slab, stairs, and canopy footings
for the south entrance of the building.

2. Due to water infiltration, the connections attaching the pre-cast concrete panels onthe east
and west sides of the building have become corroded. This project includes the structural
re-attachment these panels.

3. The pre-cast panels are exposed to the interior stairwells at the SE and SW corners of the
building. Interior water damage has occured at the joints in these panels. Repair to the
interior plaster finishes and repainting of the stairwells in their entirety is also part of this
work.

B.  Project will be constructed under a single prime contract.

1.3 USE OF PREMISES

SUMMARY 01100 -1
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1.4

General: Contractor shall have limited use of premises for construction operations as indicated
on Drawings by the Contract limits.

Use of Site: Limit use of premises to work in areas indicated. Do not disturb portions of Project
site beyond areas in which the Work is indicated.

1. Limits: Confine constructions operations to South canopy stair and sidewalks. East and
West exterior elevations, and East and West stairwells.

a.  Limit site disturbance, including earthwork and clearing of vegetation, to 20 feet
beyond building perimeter; 5 feet beyond primary roadway curbs, walkways.

2. Owner Occupancy: Allow for Owner occupancy of Project site and use by the public.

3. Driveways and Entrances: Keep driveways loading areas, and entrances serving premises
clear and available to Owner, Owner's employees, and emergency vehicles at all times.
Do not use these areas for parking or storage of materials.

a.  Schedule deliveries to minimize use of driveways and entrances.
b.  Schedule deliveries to mmimize space and time requirements for storage of materials
and equipment on-site.

4.  Building Air Intakes: Building air intakes are located on the east and west sides of the
building. Locate and utilize exhaust producing equipment so as not to contaminate building
fresh air supply. Coordinate with the University.

Use of Existing Building: Maintain existing building in a weathertight condition throughout
constructionperiod. Repair damage caused by construction operations. Protect building and its
occupants during construction period.

OWNER'S OCCUPANCY REQUIREMENTS

Partial Owner Occupancy: Owner will occupy the premises during entire construction period.
Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner
usage. Perform the Work so as not to interfere with Owner's operations. Maintain existing exits,
unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used
facilities. Do not close or obstruct walkways, corridors, or other occupied or used
facilities without written permission from Owner, Campus Fire Marshal, and authorities
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1.5

having jurisdiction. Coordinate with the above entities for temporary egress requirements
during the work on the south entry as well as interior stairwells.

Owner Occupancy of Completed Areas of Construction: Owner reserves the right to occupy
completed areas ofbuilding, before Substantial Completion, provided such occupancy does not
interfere with completion of the Work. Such partial occupancy shall not constitute acceptance
of the total Work.

1. Architect will prepare a Certificate of Substantial Completion for each specific portion of
the Work to be occupied before Owner occupancy.

2. Onoccupancy, Owner will assume responsibility for maintenance and custodial service for
occupied portions of building.

SPECIFICATION FORMATS AND CONVENTIONS

Specification Format: The Specifications are organized into Divisions and Sections using the
16-division format and CSI/CSC's "MasterFormat" numbering system.

1. Division 1: Sections in Division 1 govern the execution of the Work ofall Sections in the
Specifications.

Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1.  Abbreviated Language: Language used in the Specifications and other Contract
Documents is abbreviated. Words and meanings shall be interpreted as appropriate.
Words implied, but not stated, shall be inferred as the sense requires. Singular words shall
be interpreted as plural, and plural words shall be interpreted as singular where applicable
as the context of the Contract Documents indicates.

2. Imperative mood and streamlined language are generally used in the Specifications.
Requirements expressed in the imperative mood are to be performed by Contractor.
Occasionally, the indicative or subjunctive mood may be used in the Section Text for
clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by others
when so noted.

a.  The words "shall," "shall be," or "shall comply with," depending on the context, are
implied where a colon (:) is used within a sentence or phrase.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01100
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SECTION 01230 - ALTERNATES

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section includes administrative and procedural requirements for alternates.

1.2 DEFINITIONS

A.  Alternate: An amount proposed by bidders and stated on the Bid Form for certain work
defined in the Bidding Requirements that may be added to or deducted from the Base Bid
amount if Owner decides to accept a corresponding change either in the amount of
construction to be completed or in the products, materials, equipment, systems, or
installation methods described in the Contract Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the
Contract Sumto incorporate alternate into the Work. No other adjustments are made
to the Contract Sum.

1.3 PROCEDURES

A.  Coordination: Modify or adjust affected adjacent work as necessary to completely integrate
work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar
items incidental to or required for a complete installation whether or not indicated as
part of alternate.

B.  Notification: Immediately following award of the Contract, notify each party involved, in
writing, of the status of each alternate. Indicate if alternates have been accepted, rejected,
or deferred for later consideration. Include a complete description of negotiated

modifications to alternates.

C.  Execute accepted alternates under the same conditions as other work of the Contract.
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D. Schedule: A Schedule of Alternates is included at the end of this Section. Specification
Sections referenced in schedule contain requirements for materials necessary to achieve the
work described under each alternate.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES

A.  Alternate No. 1: Face mounted attachment of pre-cast panels

END OF SECTION 01230
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SECTION 01250 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

SUMMARY

This Section specifies administrative and procedural requirements for handling and processing
Contract modifications.

See Division 1 Section "Allowances" for procedural requirements for handling and processing
allowances.

See Division 1 Section "Unit Prices" for administrative requirements for using unit prices.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing Minor Changes in the Work, not
involving adjustment to the Contract Sum or the Contract Time.

1.  DFCM’sformtitled “Request for Clarification” will be used for minor changes in the work.
2. See General Conditions Article 7, Section 7.4.

PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Proposal Requests issued by Architect are for information only. Do not consider them
instructions either to stop work in progress or to execute the proposed change.

2. Within 7 days after receipt of Proposal Request, submit a quotation estimating cost
adjustments to the Contract Sum and the Contract Time necessary to execute the change.

a.  Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. Ifrequested, furnish survey data
to substantiate quantities.
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b.  Indicate applicable taxes, delivery charges, equipment rental, and amounts oftrade
discounts.

c.  Include costs of labor and supervision directly attributable to the change.

d.  Include an updated Contractor's Construction Schedule that indicates the effect of
the change, including, but not limited to, changes in activity duration, start and finish
times, and activity relationship. Use available total float before requesting an
extension of the Contract Time.

B.  Contractor-Initiated Proposals: If latent or unforeseen conditions require modifications to the
Contract, Contractor may propose changes by submitting a request for a change to Architect.

1.

Include a statement outlining reasons for the change and the effect of the change on the
Work. Provide a complete description ofthe proposed change. Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

Include costs of labor and supervision directly attributable to the change.

Include an updated Contractor's Construction Schedule that indicates the effect of the
change, including, but not limited to, changes in activity duration, start and finish times, and
activity relationship. Use available total float before requesting an extension of the
Contract Time.

Comply with requirements in Division 1 Section "Product Requirements" if the proposed
change requires substitution of one product or system for product or system specified.

C.  Proposal Request Form: Use DFCM’s form titled “Proposal Request.”

1.4 CHANGE ORDER PROCEDURES

A.  On Owner's approval of a Proposal Request, Owner will issue a Change Order for signatures
of Owner and Contractor on DFCM’s Change Order.

B.  See General Conditions Article 7, Section 7.2.

1.5 CONSTRUCTION CHANGE DIRECTIVE
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A.  Construction Change Directive: Owner will issue a Construction Change Directive on DFCM’s
“Construction Change Directive.”  Construction Change Directive instructs Contractor to
proceed with a change in the Work, for subsequent inclusion in a Change Order.

1. Construction Change Directive contains a description of change in the Work. It also
designates method to be followed to determine change in the Contract Sum and/or the

Contract Time.

B.  Documentation: Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1.  After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.
C.  See General Conditions Article 7, Section 7.3.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01250
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SECTION 01290 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  This Section specifies administrative and procedural requirements necessary to prepare and
process Applications for Payment.

B.  Related Sections include the following:

1. Division1 Section"Allowances" for procedural requirements governing handling and
processing of allowances.

2. Division 1 Section "Contract Modification Procedures" for administrative procedures
for handling changes to the Contract.

3. Division 1 Section "Construction Progress Documentation" for administrative
requirements governing preparation and submittal of Contractor's Construction
Schedule and Submittals Schedule.

1.3 DEFINITIONS
A. Schedule of Values: A statement furnished by Contractor allocating portions of the

Contract Sum to various portions of the Work and used as the basis for reviewing
Contractor's Applications for Payment.

1.4 SCHEDULE OF VALUES

A. Coordination: Coordinate preparation of the Schedule of Values with preparation of
Contractor's Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative

forms and schedules.
2. Submit the Schedule of Values before first Application for Payment.
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a.  Application for Payment forms with Continuation Sheets.
b.  Submittals Schedule.

(98]

Submit the Schedule of Values with each Application for Payment.
4.  Subschedules: Where the Work is separated into phases, provide subschedules
showing values correlated with each phase of payment.

B.  Format and Content: Use the Project Manual table of contents as a guide to establish line
items and each major item of work and each subcontractor is shown as a separate line item
for the Schedule of Values. Provide at least one line item for each Specification Section.

1. Provide a breakdown of the Contract Sum in enough detail to facilitate continued
evaluation of Applications for Payment and progress reports. Coordinate with the
Project Manual table of contents. Provide several line items for principal subcontract
amounts, where appropriate.

2. Round amounts to nearest whole dollar; total shall equal the Contract Sum.

3. Provide a separate line item in the Schedule of Values for each part of the Work
where Applications for Payment may include materials or equipment purchased or
fabricated and stored, but not yet installed.

a.  Differentiate between items stored on-site and items stored off-site. Include
evidence of insurance or bonded warehousing if stored off site.

4.  Eachitemin the Schedule of Values and Applications for Payment shall be complete.
Include total cost and proportionate share of general overhead and profit for each
item.

a.  Temporary facilities and other major cost items that are not direct cost of actual
work-in-place may be shown either as separate line items in the Schedule of
Values or distributed as general overhead expense, at Contractor's option.

1.5 APPLICATIONS FOR PAYMENT

A.  Each Application for Payment shall be consistent with previous applications and payments
as certified by Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial
Completion, and final Application for Payment involve additional requirements.

B.  Payment Application Times: The date for each progress payment is indicated in the

Agreement between Owner and Contractor. The period of construction Work covered by
each Application for Payment is the period indicated in the Agreement.
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C.

Payment Application Forms: Use AIA Document G702 and AIA Document G703
Continuation Sheets as form for Applications for Payment.

Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect will return
incomplete applications without action.

1. Entries shall match data on the Schedule of Values and Contractor's Construction
Schedule. Use updated schedules.

2. Include amounts of Change Orders issued before last day of construction period
covered by application.

Transmittal: Submit 3 signed and notarized original copies of each Application for Payment
to Architect by a method ensuring receipt within 24 hours. One copy shall include waivers
of lien and similar attachments if required.

1.  Transmit each copy with a transmittal form listing attachments and recording
appropriate information about application.

Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of
mechanic's liens from subcontractors, sub-subcontractors, and suppliers for construction
period covered by the previous application.

1. Submit partial waivers on each item for amount requested, before deduction for
retainage, on each item.

2. When an application shows completion of an item, submit final or full waivers.

3. Owner reserves the right to designate which entities involved in the Work must submit
waivers.

4. Waiver Delays: Submit each Application for Payment with Contractor's waiver of
mechanic's lien for construction period covered by the application.

a.  Submit final Application for Payment with or preceded by final waivers from
every entity involved with performance ofthe Work covered by the application

who is lawfully entitled to a lien.

5. Waiver Forms: Submit waivers of lien on forms, executed in a manner acceptable to
Owner.

Construction Schedule: Submit with each Application for Payment an up-dated
construction schedule that is current with construction activities.

Utility Meter Readings: Submit with each Application for Payment utility meter readings.

Initial Application for Payment: Administrative actions and submittals that must precede
or coincide with submittal of first Application for Payment include the following:
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10.
11.
12.
13.
14.
15.
16.

List of subcontractors.

Schedule of Values (submitted prior to Application for Payment).
Contractor's Construction Schedule (preliminary if not final).
Products list.

Submittals Schedule (preliminary if not final).

List of Contractor's staff assignments.

List of Contractor's principal consultants.

Copies of building permits.

Copies of authorizations and licenses from authorities having jurisdiction for
performance of the Work.

Initial progress report.

Report of preconstruction conference.

Certificates of insurance and insurance policies.

Performance and payment bonds.

Data needed to acquire Owner's insurance.

Initial settlement survey and damage report if required.

Meter readings.

J. Application for Payment at Substantial Completion: Before Certificate of Substantial
Completion may be issued, submit an Application for Payment showing 100 percent
completion for portion of the Work claimed as substantially complete.

1.

Include documentation supporting claim that the Work is substantially complete and
a statement showing an accounting of changes to the Contract Sum.

a.  Certificate of Occupancy from Fire Marshal.

b.  Balance report that shows air movement requirements meet IBC.

c.  All correction items have been substantially completed.

The Owner may retain up to 300% ofthe fair market value as determined by Architect
and Owner that has not been completed

K.  Final Payment Application: Submit final Application for Payment with releases and
supporting documentationnot previously submitted and accepted, including, but not limited,
to the following:

1.

2.

SNk Ww

Evidence of completion of Project closeout requirements as stated in General
Conditions Section 8.8.

Insurance certificates for products and completed operations where required and
proof that taxes, fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
AIA Document G706A, "Contractor's Affidavit of Release of Liens."

Evidence that claims have been settled, if any.
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7. Final meter readings for utilities, a measured record of stored fuel, and similar data
as of date of Substantial Completion or when Owner took possession of and assumed
responsibility for corresponding elements of the Work.

8.  Final, liquidated damages settlement statement.

9.  Meter readings.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01290
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  This Section includes administrative provisions for coordinating construction operations on
Project including, but not limited to, the following:

General project coordination procedures.
Conservation.

Coordination Drawings.

Administrative and supervisory personnel.
Project meetings.

M

B.  Related Sections: The following Sections contain requirements that relate to this Section:

1. Division 1 Section "Construction Progress Documentation" for preparing and
submitting the Contractor's Construction Schedule.

2. Division I Section"Execution Requirements" for procedures for coordinating general
installation and field-engineering services, including establishment of benchmarks and
control points.

3. Division 1 Section "Closeout Procedures" for coordinating Contract closeout.

1.3 COORDINATION

A. Coordination: Coordinate construction operations included in various Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work.
Coordinate construction operations, included in different Sections, that depend on each
other for proper installation, connection, and operation.
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1.4

1. Schedule construction operations in sequence required to obtain the best results
where installation of one part of the Work depends on installation of other
components, before or after its own installation.

2. Coordinate installation of different components with other contractors to ensure
maximum accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

If necessary, prepare memoranda for distribution to each party involved, outlining special
procedures required for coordination. Include such items as required notices, reports, and
list of attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of
their Work is required.

Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other contractors to avoid
conflicts and to ensure orderly progress ofthe Work. Such administrative activities include,
but are not limited to, the following:

Preparation of Contractor's Construction Schedule.
Preparation of the Schedule of Values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Preinstallation conferences.

MRS

Conservation: Coordinate construction activities to ensure that operations are carried out
with consideration given to conservation of energy, water, and materials.

SUBMITTALS

Coordination Drawings: Prepare Coordination Drawings if limited space availability
necessitates maximum utilization of space for efficient installation of different components
or if coordination is required for installation of products and materials fabricated by separate
entities.

1. Indicate relationship of components shown on separate Shop Drawings.
2. Indicate required installation sequences, including mechanical and electrical.

Staff Names: At the first project meeting with Architect and/or Owner or within 15 days
of starting construction operations, submit a list of principal staff assignments, including
superintendent and other personnel in attendance at Project site. Identify individuals and
their duties and responsibilities; list addresses and telephone numbers, including home and
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1.5

1.6

office telephone numbers. Provide names, addresses, and telephone numbers of individuals
assigned as standbys in the absence of individuals assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each
temporary telephone.

ADMINISTRATIVE AND SUPERVISORY PERSONNEL

General: In addition to Project superintendent, provide other administrative and supervisory
personnel as required for proper performance of the Work.

1.  Include special personnel required for coordination of operations with other
contractors.

Superintendent: The Contractor shall employ a competent Superintendent who shall be in
attendance at the project site during performance of the work. The Superintendent shall
represent the Contractor, and communications given to the Superintendent shall be as
binding as if given to the Contractor.

PROJECT MEETINGS

General: Allow for project meetings and conferences at Project site, unless otherwise
indicated.

1. Attendees: Inform participants and others involved, and individuals whose presence
is required, of date and time of each meeting. Coordinate with Owner and Architect
of scheduled meeting dates and times.

a. Do not restrict subcontractors or other parties and information regarding the
project from being part of the meetings.

2. Agenda: Coordinate the meeting agenda with the Architect.
3. The Architect shall be in charge of progress meetings, set agenda, take minutes, and
distribute minutes of meetings.

Preconstruction Conference: Coordinate with the Architect a preconstruction conference
before starting construction, at a time convenient to Owner and Architect, but no later than
15 days after execution of the Agreement. Hold the conference at Project site or another
convenient location. Conduct the meeting to review responsibilities and personnel
assignments.
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Attendees: Authorized representatives of Owner, Architect, and their consultants;
Contractor and its superintendent; major subcontractors; manufacturers; suppliers;
and other concerned parties shall attend the conference. All participants at the
conference shall be familiar with Project and authorized to conclude matters relating
to the Work.

Agenda: Discuss items of significance that could affect progress, including the
following:

Tentative construction schedule.

Phasing.

Critical work sequencing.

Designation of responsible personnel.

Procedures for processing field decisions and Change Orders.
Procedures for processing Applications for Payment.
Distribution of the Contract Documents.

Submittal procedures.

Preparation of Record Documents.

Use of the premises.

Responsibility for temporary facilities and controls.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.

First aid.

Security.

Progress cleaning.

Working hours.

"B OoOBRE T ATTER MO A0 O

C.  Preinstallation Conferences: Conduct a preinstallation conference at Project site before each
construction activity that requires coordination with other construction.

1.

Attendees: Installer and representatives of manufacturers and fabricators involved in
or affected by the installation and its coordination or integration with other materials
and installations that have preceded or will follow, shall attend the meeting. Advise
Architect of scheduled meeting dates.

Agenda: Review progress of other construction activities and preparations for the
particular activity under consideration, including requirements for the following:

a. Contract Documents.

b.  Options.

c.  Related Change Orders.
d.  Purchases.

e. Deliveries.

f. Submittals.
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Review of mockups.

Possible conflicts.

Compatibility problems.

Time schedules.

Weather limitations.

Manufacturer's written recommendations.
Warranty requirements.

Compatibility of materials.

Acceptability of substrates.

Temporary facilities and controls.

Space and access limitations.

Regulations of authorities having jurisdiction.
Testing and inspecting requirements.
Required performance results.

Protection of construction and personnel.

Record significant conference discussions, agreements, and disagreements.

Do not proceed with installation if the conference cannot be successfully concluded.
Initiate whatever actions are necessary to resolve impediments to performance of the
Work and reconvene the conference at earliest feasible date.

D. Progress Meetings: Coordinate with Architect progress meetings at bi-weekly intervals.
Coordinate dates of meetings with preparation of payment requests.

1.

Attendees: In addition to representatives of Owner and Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved
in planning, coordination, or performance of future activities shall be represented at
these meetings. All participants at the conference shall be familiar with Project and
authorized to conclude matters relating to the Work.
Agenda: Review minutes of previous progress meeting. Review other items of
significance that could affect progress. Include topics for discussion as appropriate
to status of Project.

Contractor's Construction Schedule: Provide a new schedule and review
progress since the last meeting. Determine whether each activity is on time,
ahead of schedule, or behind schedule, in relation to Contractor's Construction
Schedule. Determine how construction behind schedule will be expedited,
secure commitments from parties involved to do so. Discuss whether schedule
revisions are required to ensure that current and subsequent activities will be

completed within the Contract Time.

Review present and future needs of each entity present, including the following:

1)  Interface requirements.

PROJECT MANAGEMENT AND COORDINATION
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2)  Sequence of operations, including update of the construction schedule.
3)  Status of submittals.
4)  Deliveries.
5)  Off-site fabrication.
6)  Access.
7)  Site utilization.
8)  Temporary facilities and controls.
9)  Work hours.
10) Hazards and risks.
11) Progress cleaning.
12) Quality and work standards.
13) Progress on change orders; problems and potential field orders or change
orders.

14) Discussion on work completed during the last week.
15) List of items to be completed during the next week.
16) Documentation of information for payment requests.

3. Reporting: Include a brief summary, in narrative form, of progress since the previous

meeting and report.

a.  Schedule Updating: Revise Contractor's Construction Schedule after each
progress meeting where revisions to the schedule have been made or
recognized. Issue revised schedule concurrently with the report of each
meeting.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01310
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SECTION 01330 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

SUMMARY

This Section includes administrative and procedural requirements for submitting Shop
Drawings, Product Data, Samples, and other submittals.

See Division 1 Section "Quality Requirements" for submitting test and inspection reports.
See Division 1 Section "Closeout Procedures" for submitting warranties.

See Division 1 Section "Project Record Documents" for submitting Record Drawings,
Record Specifications, and Record Product Data.

DEFINITIONS

Action Submittals: Written and graphic information that requires Architect's responsive
action.

Informational Submittals: Written information that does not require Architect's responsive
action. Submittals may be rejected for not complying with requirements.

SUBMITTAL PROCEDURES

Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

1.  Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related parts of the Work
so processing will not be delayed because of need to review submittals concurrently
for coordination.

a.  Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.
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B.  Submittals Schedule: Comply with requirements in Division 1 Section "Construction
Progress Documentation" for list of submittals and time requirements for scheduled
performance of related construction activities.

C.  Processing Time: Allow enough time for submittal review, including time for resubmittals,
as follows. Time for review shall commence on Architect's receipt of submittal. No
extension of the Contract Time will be authorized because of failure to transmit submittals
enough in advance of the Work to permit processing, including resubmittals.

1.

2.

3.

Initial Review: Allow 14 days for initial review of each submittal. Allow additional
time if coordination with subsequent submittals is required. Architect will advise
Contractor when a submittal being processed must be delayed for coordination.
Intermediate Review: If intermediate submittal is necessary, process it in same
manner as initial submittal.

Resubmittal Review: Allow 14 days for review of each resubmittal.

D. Identification: Place a permanent label or title block on each submittal for identification.

1.

Indicate name of firm or entity that prepared each submittal on label or title block.
Provide a space approximately 4x4 on label or beside title block to record
Contractor's review and approval markings and action taken by Architect.

Include the following information on label for processing and recording action taken:

a.  Project name.

b.  Date.

c.  Name and address of Architect.

d.  Name and address of Contractor.

e.  Name and address of subcontractor.

f. Name and address of supplier.

g.  Name of manufacturer.

h.  Submittal number or other unique identifier, including revision identifier.

1)  Submittal number shall use Specification Section number followed by a
decimal point and then a sequential number (e.g., 06100.01).
Resubmittals shall include an alphabetic suffix after another decimal point
(e.g., 06100.01.A).

1. Number and title of appropriate Specification Section.

J- Drawing number and detail references, as appropriate.

k.  Location(s) where product is to be installed, as appropriate.
L. Other necessary identification.
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Deviations: Highlight, encircle, or otherwise specifically identify deviations from the
Contract Documents on submittals.

Additional Copies: Unless additional copies are required for final submittal, and unless
Architect observes noncompliance with provisions in the Contract Documents, initial
submittal may serve as final submittal.

1. Additional copies submitted for maintenance manuals will not be marked with action
taken and will be returned.

Transmittal: Package each submittal individually and appropriately for transmittal and
handling. Transmit each submittal using a transmittal form. Architect will discard
submittals received from sources other than Contractor.

Resubmittals: Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.
Note date and content of revision in label or title block and clearly indicate extent of
revision.

3. Resubmit submittals until they are marked "Conforms" or “RE: Notes”

Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for
performance of construction activities. Show distribution on transmittal forms.

Use for Construction: Use only final submittals with mark indicating "Conforms” or “RE:
Notes”

PART 2 - PRODUCTS

2.1

ACTION SUBMITTALS

General: Prepare and submit Action Submittals required by individual Specification
Sections.

Product Data: Collect information into a single submittal for each element of construction
and type of product or equipment.

1. Ifinformation must be specially prepared for submittal because standard printed data
are not suitable for use, submit as Shop Drawings, not as Product Data.
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Mark each copy of each submittal to show which products and options are applicable.
Include the following information, as applicable:
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2.
3.

a.

b.

C.

d.

e.

f.

g.

h.

i
4.

Manufacturer's written recommendations.
Manufacturer's product specifications.
Manufacturer's installation instructions.
Manufacturer's catalog cuts.

Wiring diagrams showing factory-installed wiring.
Printed performance curves.

Operational range diagrams.

Compliance with specified referenced standards.
Testing by recognized testing agency.

Number of Copies: Submit 4 copies of Product Data, unless otherwise indicated.
Architect will return 3 copies. Mark up and retain one returned copy as a Project
Record Document.

C.  Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not
base Shop Drawings on reproductions ofthe Contract Documents or standard printed data.

1.

Preparation: Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

o0 op

gz—‘_w%‘-:—-;:r‘qqt-h

Dimensions.

Identification of products.

Fabrication and installation drawings.

Roughing-in and setting diagrams.

Wiring diagrams showing field-installed wiring, including power, signal, and
control wiring.

Shopwork manufacturing instructions.

Templates and patterns.

Schedules.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Relationship to adjoining construction clearly indicated.

Seal and signature of professional engineer if specified.

Wiring Diagrams:  Differentiate between manufacturer-installed and
field-installed wiring.

Sheet Size: Except for templates, patterns, and similar full-size drawings, submit
Shop Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40
inches
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D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of
these characteristics with other elements and for a comparison of these characteristics
between submittal and actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories
together in one submittal package.
2. Identification: Attach label on unexposed side of Samples that includes the following:

Generic description of Sample.

Product name and name of manufacturer.

Sample source.

Number and title of appropriate Specification Section.

ao o

3. Disposition: Maintain sets of approved Samples at Project site, available for
quality-control comparisons throughout the course of construction activity. Sample
sets may be used to determine final acceptance of construction associated with each
set.

4.  Samples for Initial Selection: Submit manufacturer's color charts consisting of units
or sections of units showing the full range of colors, textures, and patterns available.

a.  Number of Samples: Submit one full set(s) of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line. Architect will return submittal with options
selected.

E.  Product Schedule or List: Asrequired in individual Specification Sections, prepare a written
summary indicating types of products required for the Work and their intended location.

1. Number of Copies: Submit 4 copies of product schedule or list, unless otherwise
indicated. Architect will return 3 copies.

F.  Submittals Schedule: Comply with requirements specified in Division 1 Section
"Construction Progress Documentation."

G. Application for Payment: Comply with requirements specified in Division 1 Section
"Payment Procedures."

H.  Schedule of Values: Comply with requirements specified in Division 1 Section "Payment
Procedures."

SUBMITTAL PROCEDURES 01330-5



WEBER STATE UNIVERSITY SCIENCE LAB BUILDING RENOVATIONS
OGDEN, UTAH

2.2

Subcontract List: Prepare a written summary identifying individuals or firms proposed for
each portion of the Work, including those who are to furnish products or equipment
fabricated to a special design.

INFORMATIONAL SUBMITTALS

General: Prepare and submit Informational Submittals required by other Specification
Sections.

1. Number of Copies: Submit one copy of each submittal, unless otherwise indicated.
Architect will not return copies.

2. Certificates and Certifications: Provide a notarized statement that includes signature
of entity responsible for preparing certification. Certificates and certifications shall
be signed by an officer or other individual authorized to sign documents on behalf of
that entity.

3. Test and Inspection Reports: Comply with requirements specified in Division 1
Section "Quality Requirements."

Coordination Drawings: Comply with requirements specified in Division 1 Section "Project
Management and Coordination."

Contractor's Construction Schedule: Comply with requirements specified in Division 1
Section "Construction Progress Documentation."

Qualification Data: Prepare written information that demonstrates capabilities and
experience of firm or person. Include lists of completed projects with project names and
addresses, names and addresses of architects and owners, and other information specified.

Welding Certificates: Prepare written certification that welding procedures and personnel
comply with requirements in the Contract Documents. Submit record of Welding Procedure
Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms. Include
names of firms and personnel certified.

Installer Certificates: Prepare written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is
authorized by manufacturer for this specific Project.

Manufacturer Certificates: Prepare written statements on manufacturer's letterhead
certifying that manufacturer complies with requirements in the Contract Documents.
Include evidence of manufacturing experience where required.
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H.  Product Certificates: Prepare written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

L. Material Certificates: Prepare written statements on manufacturer's letterhead certifying that
material complies with requirements in the Contract Documents.

J. Material Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting test results of material for compliance
with requirements in the Contract Documents.

K. Product Test Reports: Prepare written reports indicating current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency,
or on comprehensive tests performed by a qualified testing agency.

L. Research/Evaluation Reports: Prepare written evidence, from a model code organization
acceptable to authorities having jurisdiction, that product complies with building code in
effect for Project.

M. Preconstruction Test Reports: Prepare reports written by a qualified testing agency, on
testing agency's standard form, indicating and interpreting results of tests performed before
installation of product, for compliance with performance requirements in the Contract
Documents.

N.  Compatibility Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of compatibility tests performed
before installation of product. Include written recommendations for primers and substrate
preparation needed for adhesion.

O. Field Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of field tests performed either
during installation of product or after product is installed in its final location, for compliance
with requirements in the Contract Documents.

P.  Maintenance Data: Prepare written and graphic instructions and procedures for operation
and normal maintenance of products and equipment. Comply with requirements specified
in Division 1 Section "Operation and Maintenance Data."

Q. Design Data: Prepare written and graphic information, including, but not limited to,

performance and design criteria, list of applicable codes and regulations, and calculations.
Include list of assumptions and other performance and design criteria and a summary of
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loads. Include load diagrams if applicable. Provide name and version of software, if any,
used for calculations. Include page numbers.

Manufacturer's Instructions: Prepare written or published information that documents
manufacturer's recommendations, guidelines, and procedures for installing or operating a
product or equipment. Include name of product and name, address, and telephone number
of manufacturer.

Manufacturer's Field Reports: Prepare written information documenting factory-authorized
service representative's tests and inspections. Include the following, as applicable:

1. Statement onconditionofsubstrates and their acceptability for installation of product.
Summary of installation procedures being followed, whether they comply with
requirements and, if not, what corrective action was taken.

3. Results of operational and other tests and a statement of whether observed
performance complies with requirements.

Insurance Certificates and Bonds: Prepare written information indicating current status of
insurance or bonding coverage. Include name of entity covered by insurance or bond, limits
of coverage, amounts of deductibles, if any, and term of the coverage.

Material Safety Data Sheets (MSDSs): Submit information directly to Owner; do not
submit to Architect.

1. Architect will not review submittals that include MSDSs and will return them for
resubmittal.
DELEGATED DESIGN

Performance and Design Criteria: Where professional design services or certifications by
a design professional are specifically required of Contractor by the Contract Documents,
provide products and systems complying with specific performance and design criteria
indicated.

1. If criteria indicated are not sufficient to perform services or certification required,
submit a written request for additional information to Architect.

Delegated-Design Submittal: In addition to Shop Drawings, Product Data, and other
required submittals, submit four copies of a statement, signed and sealed by the responsible
design professional, for each product and system specifically assigned to Contractor to be
designed or certified by a design professional.
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1. Indicate that products and systems comply with performance and design criteria in the
Contract Documents. Include list of codes, loads, and other factors used in
performing these services.

PART 3 - EXECUTION

3.1

3.2

CONTRACTOR'S REVIEW

Review each submittal and check for coordination with other Work of the Contract and for
compliance with the Contract Documents. Note corrections and field dimensions. Mark
with approval stamp before submitting to Architect.

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project
name and location, submittal number, Specification Section title and number, name of
reviewer, date of Contractor's approval, and statement certifying that submittal has been
reviewed, checked, and approved for compliance with the Contract Documents.

ARCHITECT'S ACTION

General: Architect will not review submittals that do not bear Contractor's approval stamp
and will return them without action.

Action Submittals: Architect will review each submittal, make marks to indicate corrections
or modifications required, and return it. Architect will stamp each submittal with an action
stamp and will mark stamp appropriately to indicate action taken.

Informational Submittals: Architect will review each submittal and will not return it, or will
return it if it does not comply with requirements. Architect will forward each submittal to
appropriate party.

Partial submittals are not acceptable, will be considered nonresponsive, and will be returned
without review.

Submittals not required by the Contract Documents may not be reviewed and may be
discarded.

END OF SECTION 01330
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SECTION 01400 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

SUMMARY

This Section includes administrative and procedural requirements for quality assurance and
quality control.

Testing and inspecting services are required to verify compliance with requirements
specified or indicated. These services do not relieve Contractor of responsibility for
compliance with the Contract Document requirements.

1. Specified tests, inspections, and related actions do not limit Contractor's other
quality-assurance and -control procedures that facilitate compliance with the Contract
Document requirements.

2. Requirements for Contractor to provide quality-assurance and -control services
required by Architect, Owner, or authorities having jurisdiction are not limited by
provisions of this Section.

See Divisions 2 through 16 Sections for specific test and inspection requirements.

DEFINITIONS

Quality-Assurance Services: Activities, actions, and procedures performed before and
during execution ofthe Work to guard against defects and deficiencies and substantiate that
proposed construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and
after execution of the Work to evaluate that actual products incorporated into the Work and
completed construction comply with requirements. Services do not include contract
enforcement activities performed by Architect.

Preconstruction Testing: Tests and inspections that are performed specifically for the
Project before products and materials are incorporated into the Work to verify performance
or compliance with specified criteria.
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1.3

Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a
testing agency qualified to conduct product testing and acceptable to authorities having
jurisdiction, to establish product performance and compliance with industry standards.

Source Quality-Control Testing: Tests and inspections that are performed at the source,
i.e., plant, mill, factory, or shop.

Field Quality-Control Testing: Tests and inspections that are performed on-site for
installation of the Work and for completed Work.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing
laboratory shall mean the same as testing agency.

Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction
operation, including installation, erection, application, and similar operations.

1. Using a term such as "carpentry" does not imply that certain construction activities
must be performed by accredited or unionized individuals of a corresponding generic
name, such as "carpenter." It also does not imply that requirements specified apply
exclusively to tradespeople of the corresponding generic name.

Experienced: When used with an entity, "experienced" means having successfully
completed a minimum of five previous projects similar in size and scope to this Project;
being familiar with special requirements indicated; and having complied with requirements
of authorities having jurisdiction.

CONFLICTING REQUIREMENTS

General: If compliance with two or more standards is specified and the standards establish
different or conflicting requirements for minimum quantities or quality levels, comply with
the most stringent requirement. Refer uncertainties and requirements that are different, but
apparently equal, to Architect for a decision before proceeding.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall
be the minimum provided or performed. The actual installation may comply exactly with
the minimum quantity or quality specified, or it may exceed the minimum within reasonable
limits. To comply with these requirements, indicated numeric values are minimum or
maximum, as appropriate, for the context of requirements. Refer uncertainties to Architect
for a decision before proceeding.
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1.4 SUBMITTALS
A. Qualification Data: For testing agencies specified in "Quality Assurance" Article to

1.5

demonstrate their capabilities and experience. Include proof of qualifications in the form of
a recent report on the inspection of the testing agency by a recognized authority.

Reports: Prepare and submit certified written reports that include the following:

Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

0. Record of temperature and weather conditions at time of sample taking and testing
and inspecting.

11. Comments or professional opinion on whether tested or inspected Work complies

with the Contract Document requirements.
12. Name and signature of laboratory inspector.
13.  Recommendations on retesting and reinspecting.

S A o e

Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses,
certifications, inspectionreports, releases, jurisdictional settlements, notices, receipts for fee
payments, judgments, correspondence, records, and similar documents, established for
compliance with standards and regulations bearing on performance of the Work.

QUALITY ASSURANCE

General: Qualifications paragraphs in this Article establish the minimum qualification levels
required; individual Specification Sections specify additional requirements.

Installer Qualifications: A firm or individual experienced in installing, erecting, or
assembling work similar in material, design, and extent to that indicated for this Project,
whose work has resulted in construction with a record of successful in-service performance.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems
similar to those indicated for this Project and with a record of successful in-service
performance, as well as sufficient production capacity to produce required units.
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1.6

Fabricator Qualifications: A firm experienced in producing products similar to those
indicated for this Project and with a record of successful in-service performance, as well as
sufficient production capacity to produce required units.

Professional Engineer Qualifications: A professional engineer who is legally qualified to
practice in jurisdiction where Project is located and who is experienced in providing
engineering services of the kind indicated. Engineering services are defined as those
performed for installations of the system, assembly, or product that are similar to those
indicated for this Project in material, design, and extent.

Specialists: Certain sections of the Specifications require that specific construction activities
shall be performed by entities who are recognized experts in those operations. Specialists
shall satisfy qualification requirements indicated and shall be engaged for the activities
indicated.

1.  Requirement for specialists shall not supersede building codes and regulations
governing the Work.

Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the
experience and capability to conduct testing and inspecting indicated, as documented
according to ASTM E 548; and with additional qualifications specified in individual
Sections; and where required by authorities having jurisdiction, that is acceptable to
authorities.

1.  NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP: A testing agency accredited according to NIST's National Voluntary
Laboratory Accreditation Program.

Factory-Authorized Service Representative Qualifications: An authorized representative
of manufacturer who is trained and approved by manufacturer to inspect installation of
manufacturer's products that are similar in material, design, and extent to those indicated for
this Project.

QUALITY CONTROL

Owner Responsibilities: ~Where quality-control services are indicated as Owner's
responsibility, Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of
testing agencies engaged and a description of types of testing and inspecting they are
engaged to perform.

QUALITY REQUIREMENTS 01400 - 4



WEBER STATE UNIVERSITY SCIENCE LAB BUILDING RENOVATIONS
OGDEN, UTAH

2. Costs for retesting and reinspecting construction that replaces or is necessitated by
work that failed to comply with the Contract Documents will be charged to
Contractor, and the Contract Sum will be adjusted by Change Order.

B.  Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.
Unless otherwise indicated, provide quality-control services specified and those required by
authorities having jurisdiction. Perform quality-control services required of Contractor by
authorities having jurisdiction, whether specified or not.

1. Where services are indicated as Contractor's responsibility, engage a qualified testing
agency to perform these quality-control services.

a.  Contractor shall not employ same entity engaged by Owner, unless agreed to
in writing by Owner.

2. Notify testing agencies at least 24 hours in advance of time when Work that requires
testing or inspecting will be performed.

3. Where quality-control services are indicated as Contractor's responsibility, submit a
certified written report, in duplicate, of each quality-control service.

4.  Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

5. Submit additional copies of each written report directly to authorities having
jurisdiction, when they so direct.

C. Manufacturer's Field Services: Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation, including
service connections. Report results in writing as specified in Division 1 Section "Submittal
Procedures."

D. Retesting/Reinspecting: Regardless of whether original tests or inspections were
Contractor's responsibility, provide quality-control services, including retesting and
reinspecting, for construction that replaced Work that failed to comply with the Contract
Documents.

E.  Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance
of duties. Provide qualified personnel to perform required tests and inspections.

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in
the Work during performance of its services.

2. Determine the location from which test samples will be taken and in which in-situ tests
are conducted.

3.  Conduct and interpret tests and inspections and state in each report whether tested
and inspected work complies with or deviates from requirements.
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1.7

4, Submit a certified written report, in duplicate, of each test, inspection, and similar
quality-control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or
approve or accept any portion of the Work.

6. Do not perform any duties of Contractor.

Associated Services: Cooperate with agencies performing required tests, inspections, and
similar quality-control services, and provide reasonable auxiliary services as requested.
Notify agency sufficiently in advance of operations to permit assignment of personnel.
Provide the following:

1. Access to the Work.
Incidental labor and facilities necessary to facilitate tests and inspections.

3. Adequate quantities of representative samples of materials that require testing and
inspecting. Assist agency in obtaining samples.

4.  Facilities for storage and field curing of test samples.

5. Delivery of samples to testing agencies.

6.  Preliminary design mix proposed for use for material mixes that require control by
testing agency.

7. Security and protection for samples and for testing and inspecting equipment at
Project site.

Coordination: Coordinate sequence of activities to accommodate required quality-assurance
and -control services with a minimum of delay and to avoid necessity of removing and
replacing construction to accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

SPECIAL TESTS AND INSPECTIONS

Special Tests and Inspections: Owner will engage a qualified testing agency to conduct
special tests and inspections required by authorities having jurisdiction as the responsibility
of Owner, and as follows:

Special Tests and Inspections: Conducted by a qualified testing agency as required by
authorities having jurisdiction, as indicated in individual Specification Sections, and as
follows:

1. Verifying that manufacturer maintains detailed fabrication and quality-control
procedures and reviewing the completeness and adequacy of those procedures to
perform the Work.
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2. Notifying Architect and Contractor promptly of irregularities and deficiencies
observed in the Work during performance of its services.

3. Submitting a certified written report of each test, inspection, and similar
quality-control service to Architect with copy to Contractor and to authorities having
jurisdiction.

4. Submitting a final report of special tests and inspections at Substantial Completion,
which includes a list of unresolved deficiencies.

5. Interpreting tests and inspections and stating in each report whether tested and
inspected work complies with or deviates from the Contract Documents.

6.  Retesting and reinspecting corrected work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

REPAIR AND PROTECTION

General: On completion of testing, inspecting, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.

1.

Provide materials and comply with installation requirements specified in other
Specification Sections. Restore patched areas and extend restoration into adjoining
areas with durable seams that are as invisible as possible.

Comply with the Contract Document requirements for Division 1 Section "Cutting
and Patching."

Protect construction exposed by or for quality-control service activities.

Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION 01400
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

SUMMARY

This Section includes requirements for temporary utilities, support facilities, and security
and protection facilities.

See Division 1 Section "Execution Requirements" for progress cleaning requirements.

USE CHARGES

General: Cost or use charges for temporary facilities shall be included in the Contract Sum.
Allow other entities to use temporary services and facilities without cost, including, but not
limited to, Owner's construction forces, Architect, testing agencies, and authorities having
jurisdiction.

Water Service: Water from Owner's existing water system is available for use without
metering and without payment of use charges. Provide connections and extensions of
services as required for construction operations.

Electric Power Service: Electric power from Owner's existing system is available for use
without metering and without payment ofuse charges. Provide connections and extensions
of services as required for construction operations.

SUBMITTALS

Construction Mitigation Plan: Show temporary facilities, utility hookups, staging areas, and
parking areas for construction personnel.

QUALITY ASSURANCE

Electric Service: Comply with NECA, NEMA, and UL standards and regulations for
temporary electric service. Install service to comply with NFPA 70.
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B.

1.5

Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each
temporary utility before use. Obtain required certifications and permits.

PROJECT CONDITIONS

Temporary Use of Permanent Facilities: Installer of each permanent service shall assume
responsibility for operation, maintenance, and protection of each permanent service during
its use as a construction facility before Owner's acceptance, regardless of previously
assigned responsibilities.

PART 2 - PRODUCTS

2.1

2.2

23

MATERIALS

Pavement: Comply with Division 2 Section "Cement Concrete Pavement.”

Chain-Link Fencing: Minimum 2-inch, 0.148-inch- thick, galvanized steel, chain-link fabric
fencing; minimum 6 feet high with galvanized steel pipe posts; minimum 2-3/8-inch- OD line
posts and 2-7/8-inch- OD corner and pull posts, with 1-5/8-inch- OD top rails

TEMPORARY FACILITIES

Field Offices, General: Prefabricated or mobile units with serviceable finishes, temperature
controls, and foundations adequate for normal loading.

Storage and Fabrication Sheds: Provide sheds sized, furnished, and equipped to
accommodate materials and equipment for construction operations.

EQUIPMENT

Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by
locations and classes of fire exposures.

PART 3 - EXECUTION

3.1

INSTALLATION, GENERAL
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3.2

Locate facilities where they will serve Project adequately and result in minimum interference
with performance ofthe Work. Relocate and modify facilities as required by progress of the
Work.

Provide each facility ready for use when needed to avoid delay. Do not remove until
facilities are no longer needed.

TEMPORARY UTILITY INSTALLATION

General: Install temporary service or connect to existing service.

1. Arrange with utility company, Owner, and existing users for time when service can
be interrupted, if necessary, to make connections for temporary services.

Water Service: Install water service and distribution piping in sizes and pressures adequate
for construction.

Water Service: Use of Owner's existing water service facilities will be permitted, as long
as facilities are cleaned and maintained in a condition acceptable to Owner. At Substantial
Completion, restore these facilities to condition existing before initial use.

1. Where installations below an outlet might be damaged by spillage or leakage, provide
a drip pan of suitable size to minimize water damage. Drain accumulated water
promptly from pans.

Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of
construction personnel. Comply with authorities having jurisdiction for type, number,

location, operation, and maintenance of fixtures and facilities.

Electric Power Service: Use of Owner's existing electric power service will be permitted,
as long as equipment is maintained in a condition acceptable to Owner.

Electric Power Service: Provide electric power service and distribution system of sufficient
size, capacity, and power characteristics required for construction operations.

1.  Connect temporary service to Owner's existing power source, as directed by Owner.

Lighting: Provide temporary lighting with local switching that provides adequate
illumination for construction operations, observations, inspections, and traffic conditions.
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3.3

1. Install and operate temporary lighting that fulfills security and protection requirements
without operating entire system.

Telephone Service: Provide temporary telephone service in common-use facilities for use
by all construction personnel. Install one telephone line(s) for each field office.

1. Provide additional telephone lines for the following:

a.  Provide a dedicated telephone line for each facsimile machine and computer in
each field office.

2. Ateachtelephone, post a list of important telephone numbers including police and fire
departments, Contractor's home office, Architect's office, Owner's office, Principal
subcontractors' field and home offices.

3. Provide superintendent with cellular telephone or portable two-way radio for use
when away from field office.

Electronic Communication Service: Provide temporary electronic communication service,
including electronic mail in field office.

SUPPORT FACILITIES INSTALLATION
General: Comply with the following:

1.  Provide incombustible construction for offices, shops, and sheds located within
construction area or within 30 feet of building lines. Comply with NFPA 241.

2. Maintain support facilities until near Substantial Completion. Remove before
Substantial Completion. Personnel remaining after Substantial Completion will be
permitted to use permanent facilities, under conditions acceptable to Owner.

3. Provide dust-control treatment that is nonpolluting and nontracking. Reapply
treatment as required to minimize dust.

Traffic Controls: Comply with requirements of authorities having jurisdiction.

1. Protect existing site improvements to remain including curbs, pavement, and utilities.
2. Maintain access for fire-fighting equipment and access to fire hydrants.

Parking: Use designated areas of Owner's existing parking areas for construction personnel.
Project Identification and Temporary Signs: Provide Project identification and other signs.

Install signs where indicated to inform public and individuals seeking entrance to Project.
Unauthorized signs are not permitted.
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3.4

1. Provide temporary, directional signs for construction personnel and visitors.
2. Maintain and touchup signs so they are legible at all times.

Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle
waste from construction operations. Comply with requirements of authorities having
jurisdiction. Comply with Division 1 Section "Execution Requirements" for progress
cleaning requirements.

Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.

1. Truck cranes and similar devices used for hoisting materials are considered "tools and
equipment" and not temporary facilities.

Existing Elevator Use: Use of Owner's existing elevators will be permitted, as long as
elevators are cleaned and maintained in a condition acceptable to Owner. At Substantial
Completion, restore elevators to condition existing before initial use, including replacing
worn cables, guide shoes, and similar items of limited life.

1. Provide protective coverings, barriers, devices, signs, or other procedures to protect
elevator car and entrance doors and frame. If, despite such protection, elevators
become damaged, engage elevator Installer to restore damaged work so no evidence
remains of correction work. Return items that cannot be refinished in field to the
shop, make required repairs and refinish entire unit, or provide new units as required.

Temporary Stairs: Until permanent stairs are available, provide temporary stairs where
ladders are not adequate.

Existing Stair Usage: Use of Owner's existing stairs will be permitted, as long as stairs are
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion,
restore stairs to condition existing before initial use.

1. Provide protective coverings, barriers, devices, signs, or other procedures to protect

stairs and to maintain means of egress. If, despite such protection, stairs become
damaged, restore damaged areas so no evidence remains of correction work.

SECURITY AND PROTECTION FACILITIES INSTALLATION

Environmental Protection: Provide protection, operate temporary facilities, and conduct
construction in ways and by methods that comply with environmental regulations and that
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minimize possible air, waterway, and subsoil contamination or pollution or other undesirable
effects.

B.  Temporary Erosion and Sedimentation Control: Provide measures to prevent soil erosion
and discharge of soil-bearing water runoff and airborne dust to adjacent properties and
walkways, according to requirements of authorities having jurisdiction.

C.  Stormwater Control: Comply with authorities having jurisdiction. Provide barriers in and
around excavations and subgrade construction to prevent flooding by runoff of stormwater
from heavy rains.

D. Tree and Plant Protection: Install temporary fencing located as indicated or outside the drip
line of trees to protect vegetation from damage from construction operations. Protect tree
root systems from damage, flooding, and erosion.

E.  Site Enclosure Fence: Before construction operations begin, furnish and install site
enclosure fence in a manner that will prevent people and animals from easily entering site
except by entrance gates.

1. Extent of Fence: As required to enclose or portion of site determined sufficient to
accommodate construction operations.

F.  Security Enclosure and Lockup: Install substantial temporary enclosure around partially
completed areas of construction. Provide lockable entrances to prevent unauthorized
entrance, vandalism, theft, and similar violations of security.

G. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having
jurisdiction for erecting structurally adequate barricades, including warning signs and
lighting.

H. Temporary Partitions: Provide floor-to-ceiling dustproof partitions to limit dust and dirt
migration and to separate areas occupied by Owner and tenants from fumes and noise.
Coordinate with Owner and Campus Fire Marshal for location and configuration of
partitions.

L. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types
needed to protect against reasonably predictable and controllable fire losses. Comply with
NFPA 241.

1. Supervise welding operations, combustion-type temporary heating units, and similar
sources of fire ignition according to requirements of authorities having jurisdiction.
2. Develop and supervise an overall fire-prevention and -protection program for
personnel at Project site. Review needs with local fire department and establish

TEMPORARY FACILITIES AND CONTROLS 01500 - 6



WEBER STATE UNIVERSITY SCIENCE LAB BUILDING RENOVATIONS
OGDEN, UTAH

3.5

procedures to be followed. Instruct personnel in methods and procedures. Post
warnings and information.

OPERATION, TERMINATION, AND REMOVAL

Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and
abuse, limit availability of temporary facilities to essential and intended uses.

Maintenance: Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve
indicated results and to avoid possibility of damage.

Temporary Facility Changeover: Do not change over from using temporary security and
protection facilities to permanent facilities until Substantial Completion.

Termination and Removal: Remove each temporary facility when need for its service has
ended, when it has been replaced by authorized use of a permanent facility, or no later than
Substantial Completion. Complete or, if necessary, restore permanent construction that may
have been delayed because of interference with temporary facility. Repair damaged Work,
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of Contractor.
Owner reserves right to take possession of Project identification signs.

2. At Substantial Completion, clean and renovate permanent facilities used during
construction period. Comply with final cleaning requirements specified in Division 1
Section "Closeout Procedures."

END OF SECTION 01500
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SECTION 01700 - EXECUTION REQUIREMENTS

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section includes general procedural requirements governing execution of the Work
including, but not limited to, the following:

Construction layout.

General installation of products.
Progress cleaning.

Starting and adjusting.

Protection of installed construction.
Correction of the Work.

A e

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Existing Conditions: The existence and location of site improvements, utilities, and other
construction indicated as existing are not guaranteed. Before beginning work, investigate
and verify the existence and location of mechanical and electrical systems and other
construction affecting the Work.

1. Before construction, verify the location and points of connection of utility services.
B.  Existing Utilities: The existence and location of underground and other utilities and
construction indicated as existing are not guaranteed. Before beginning sitework,
investigate and verify the existence and location of underground utilities and other

construction affecting the Work.

1. Furnish location data for work related to Project that must be performed by public
utilities serving Project site.
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3.2

3.3

C.

Acceptance of Conditions: Examine substrates, areas, and conditions, with Installer or
Applicator present where indicated, for compliance with requirements for installation
tolerances and other conditions affecting performance. Record observations.

1. Verify compatibility with and suitability of substrates, including compatibility with
existing finishes or primers.

2. Examine roughing-in for mechanical and electrical systems to verify actual locations
of connections before equipment and fixture installation.

3. Examine walls, floors, and roofs for suitable conditions where products and systems
are to be installed.

4.  Proceed with installation only after unsatisfactory conditions have been corrected.
Proceeding with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Existing Utility Information: Furnish information to the Owner and Architect that is
necessary to adjust, move, or relocate existing utility structures, utility poles, lines, services,
or other utility appurtenances located in or affected by construction. Coordinate with
authorities having jurisdiction.

Field Measurements: Take field measurements as required to fit the Work properly.
Recheck measurements before installing each product. Where portions of the Work are
indicated to fit to other construction, verify dimensions of other construction by field
measurements before fabrication. Coordinate fabrication schedule with construction
progress to avoid delaying the Work.

Space Requirements: Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need
for clarification of the Contract Documents, submit a request for information to Architect.
Include a detailed description of problem encountered, together with recommendations for
changing the Contract Documents. Submit requests on DFCM’s “Request for
Interpretation."

CONSTRUCTION LAYOUT
Verification: Before proceeding to lay out the Work, verify layout information shown on
Drawings, in relation to the property survey and existing benchmarks. If discrepancies are

discovered, notify Architect promptly.

General: Lay out the work.
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3.4

1. Establish benchmarks and control points to set lines and levels at each story of
construction and elsewhere as needed to locate each element of Project.

2. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain

required dimensions.

Inform installers of lines and levels to which they must comply.

Check the location, level and plumb, of every major element as the Work progresses.

5. Notify Architect when deviations from required lines and levels exceed allowable
tolerances.

6.  Close site surveys with an error of closure equal to or less than the standard
established by authorities having jurisdiction.

W

Site Improvements: Locate and lay out site improvements, including pavements, grading,
fill and topsoil placement, utility slopes, and invert elevations.

Building Lines and Levels: Locate and lay out control lines and levels for structures,
building foundations, column grids, and floor levels, including those required for mechanical
and electrical work. Transfer survey markings and elevations for use with control lines and
levels. Level foundations and piers from two or more locations.

Record Log: Maintain a log of layout control work. Record deviations from required lines
and levels. Include beginning and ending dates and times of surveys, weather conditions,
name and duty of each survey party member, and types of instruments and tapes used.
Make the log available for reference by Architect.

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct alignment
and elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.
Where space is limited, install components to maximize space available for
maintenance and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.

Comply with manufacturer's written instructions and recommendations for installing
products in applications indicated.

Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.
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D.

3.5

Conduct construction operations so no part of the Work is subjected to damaging
operations or loading in excess of that expected during normal conditions of occupancy.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

Templates: Obtain and distribute to the parties involved templates for work specified to be
factory prepared and field installed. Check Shop Drawings of other work to confirm that
adequate provisions are made for locating and installing products to comply with indicated
requirements.

Anchors and Fasteners: Provide anchors and fasteners as required to anchor each
component securely in place, accurately located and aligned with other portions of the
Work.

1. Mounting Heights: Where mounting heights are not indicated, mount components at
heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts,
and items with integral anchors, that are to be embedded in concrete or masonry.
Deliver such items to Project site in time for installation.

Joints: Make joints of uniform width. Where joint locations in exposed work are not
indicated, arrange joints for the best visual effect. Fit exposed connections together to form
hairline joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not
considered hazardous.

PROGRESS CLEANING

General: Clean Project site and work areas daily, including common areas. Coordinate
progress cleaning for joint-use areas where more than one installer has worked. Enforce
requirements strictly. Dispose of materials lawfully.

1.  Comply with requirements in NFPA 241 for removal of combustible waste materials
and debris.

2. Do not hold materials more than 7 days during normal weather or 3 days if the
temperature is expected to rise above 80 deg F.

3. Containerize hazardous and unsanitary waste materials separately from other waste.
Mark containers appropriately and dispose of legally, according to regulations.

Site: Maintain Project site free of waste materials and debris.
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3.6

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for
proper execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the
entire work area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. Ifspecific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed
surfaces.

Concealed Spaces: Remove debris from concealed spaces before enclosing the space.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to
ensure freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Burying or burning waste materials on-site will not be permitted. Washing
waste materials down sewers or into waterways will not be permitted.

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection
from damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary
through the remainder of the construction period. Adjust and lubricate operable
components to ensure operability without damaging effects.

Limiting Exposures: Supervise construction operations to assure that no part of the
construction, completed or in progress, is subject to harmful, dangerous, damaging, or
otherwise deleterious exposure during the construction period.

STARTING AND ADJUSTING

Start equipment and operating components to confirm proper operation. Remove
malfunctioning units, replace with new units, and retest.

Adjust operating components for proper operation without binding. Adjust equipment for
proper operation.
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C.  Test each piece of equipment to verify proper operation. Test and adjust controls and
safeties. Replace damaged and malfunctioning controls and equipment.

D. Manufacturer's Field Service: If a factory-authorized service representative is required to
inspect field-assembled components and equipment installation, comply with qualification
requirements in Division 1 Section "Quality Requirements."

3.7 PROTECTION OF INSTALLED CONSTRUCTION

A.  Provide final protection and maintain conditions that ensure installed Work is without
damage or deterioration at time of Substantial Completion.

B.  Comply with manufacturer's written instructions for temperature and relative humidity.

3.8 CORRECTION OF THE WORK

A.  Repair or remove and replace defective construction. Restore damaged substrates and
finishes. Comply with requirements in Division 1 Section "Cutting and Patching."

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching
up with matching materials, and properly adjusting operating equipment.

B.  Restore permanent facilities used during construction to their specified condition.

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be
repaired without visible evidence of repair.

D. Repair components that do not operate properly. Remove and replace operating
components that cannot be repaired.

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION 01700
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SECTION 01731 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section includes procedural requirements for cutting and patching.

B.  See Divisions 2 through 16 Sections for specific requirements and limitations applicable to
cutting and patching individual parts of the Work.

1.2 SUBMITTALS

A.  Cutting and Patching Proposal: Submit a proposal describing procedures at least 10 days
before the time cutting and patching will be performed, requesting approval to proceed.
Include the following information:

1.

2.

W

Extent: Describe cutting and patching, show how they will be performed, and
indicate why they cannot be avoided.

Changes to In-Place Construction: Describe anticipated results. Include changes to
structural elements and operating components as well as changes in building's
appearance and other significant visual elements.

Products: List products to be used and firms or entities that will perform the Work.
Dates: Indicate when cutting and patching will be performed.

Utility Services and Mechanical/Electrical Systems: List services/systems that cutting
and patching procedures will disturb or affect. List services/systems that will be
relocated and those that will be temporarily out of service. Indicate how long
services/systems will be disrupted.

Structural Elements: Where cutting and patching involve adding reinforcement to
structural elements, submit details and engineering calculations showing integration
of reinforcement with original structure.

Architect's Approval: Obtain approval of cutting and patching proposal before
cutting and patching. Approval does not waive right to later require removal and
replacement of unsatisfactory work.

1.3 QUALITY ASSURANCE

CUTTING AND PATCHING 01731 -1



WEBER STATE UNIVERSITY SCIENCE LAB BUILDING RENOVATIONS
OGDEN, UTAH

A.

1.4

Structural Elements: Do not cut and patch structural elements in a manner that could
change their load-carrying capacity or load-deflection ratio.

Operational Elements: Do not cut and patch operating elements and related components
in a manner that results in reducing their capacity to perform as intended or that results in
increased maintenance or decreased operational life or safety.

Miscellaneous Elements: Do not cut and patch miscellaneous elements or related
components in a manner that could change their load-carrying capacity, that results in
reducing their capacity to perform as intended, or that results in increased maintenance or
decreased operational life or safety.

Visual Requirements: Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching. Do not cut and patch construction exposed on the
exterior or in occupied spaces in a manner that would, in Architect's opinion, reduce the
building's aesthetic qualities. Remove and replace construction that has been cut and
patched in a visually unsatisfactory manner.

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or
damaged during cutting and patching operations, by methods and with materials so as not
to void existing warranties.

PART 2 - PRODUCTS

2.1

MATERIALS
General: Comply with requirements specified in other Sections.

In-Place Materials: Use materials identical to in-place materials. For exposed surfaces, use
materials that visually match in-place adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when
installed, will match the visual and functional performance of in-place materials.

PART 3 - EXECUTION
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3.1 EXAMINATION
A.  Examine surfaces to be cut and patched and conditions under which cutting and patching

3.2

3.3

are to be performed.

1. Compatibility: Before patching, verify compatibility with and suitability of substrates,
including compatibility with in-place finishes or primers.

2. Proceed with installation only after unsafe or unsatisfactory conditions have been
corrected.

PREPARATION
Temporary Support: Provide temporary support of Work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free
passage to adjoining areas.

Existing Utility Services and Mechanical/Electrical Systems: ~ Where existing
services/systems are required to be removed, relocated, or abandoned, bypass such
services/systems before cutting to prevent interruption to occupied areas.

PERFORMANCE

General: Employ skilled workers to perform cutting and patching. Proceed with cutting
and patching at the earliest feasible time, and complete without delay.

1.  Cut in-place construction to provide for installation of other components or
performance of other construction, and subsequently patch as required to restore
surfaces to their original condition.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and
similar operations, including excavation, using methods least likely to damage elements
retained or adjoining construction. If possible, review proposed procedures with original
Installer; comply with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots as small as possible, neatly to size
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6.

required, and with minimum disturbance of adjacent surfaces. Temporarily cover
openings when not in use.

Finished Surfaces: Cut or drill from the exposed or finished side into concealed
surfaces.

Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a
diamond-core drill.

Excavating and Backfilling: Comply with requirements in applicable Division 2
Sections where required by cutting and patching operations.

Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to
be removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to
prevent entrance of moisture or other foreign matter after cutting.

Proceed with patching after construction operations requiring cutting are complete.

C. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar
operations following performance of other Work. Patch with durable seams that are as
invisible as possible. Provide materials and comply with installation requirements specified
in other Sections.

Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate integrity of installation.

Exposed Finishes: Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will eliminate
evidence of patching and refinishing.

Floors and Walls: Where walls or partitions that are removed extend one finished
area into another, patch and repair floor and wall surfaces in the new space. Provide
an even surface of uniform finish, color, texture, and appearance. Remove in-place
floor and wall coverings and replace with new materials, if necessary, to achieve
uniform color and appearance.

Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an
even-plane surface of uniform appearance.

Exterior Building Enclosure: Patch components in a manner that restores enclosure
to a weathertight condition.

D. Cleaning: Clean areas and spaces where cutting and patching are performed. Completely
remove paint, mortar, oils, putty, and similar materials.

END OF SECTION 01731
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SECTION 01732 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1

1.2

1.3

1.4

SUMMARY

This Section includes the following:

1.  Demolition and removal of selected portions of building or structure.
2. Demolition and removal of selected site elements.
3. Salvage of existing items to be reused or recycled.

See Division 2 Section "Site Clearing" for site clearing and removal of above- and
below-grade improvements.
DEFINITIONS

Remove: Detach items from existing construction and legally dispose of them off-site,
unless indicated to be removed and salvaged or removed and reinstalled.

Remove and Salvage: Detach items from existing construction and deliver them to Owner.

Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and
reinstall them where indicated.

Existing to Remain: Existing items of construction that are not to be removed and that are
not otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.
SUBMITTALS

Schedule of Selective Demolition Activities: Indicate detailed sequence of selective
demolition and removal work, with starting and ending dates for each activity, interruption

of utility services, use of elevator and stairs, and locations of temporary sidewalks and
means of egress.

PROJECT CONDITIONS
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A.

1.5

Owner will occupy portions of building immediately adjacent to selective demolition area.
Conduct selective demolition so Owner's operations will not be disrupted.

Conditions existing at time of inspection for bidding purpose will be maintained by Owner
as far as practical.

Notify Architect of discrepancies between existing conditions and Drawings before
proceeding with selective demolition.

Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.

1. If materials suspected of containing hazardous materials are encountered, do not
disturb; immediately notify Architect and Owner. Owner will remove hazardous
materials under a separate contract.

Storage or sale of removed items or materials on-site is not permitted.

Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or
damaged during selective demolition, by methods and with materials so as not to void
existing warranties.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

EXAMINATION
Verity that utilities have been disconnected and capped.

Survey existing conditions and correlate with requirements indicated to determine extent of
selective demolition required.
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3.2

3.3

Inventory and record the condition of items to be removed and reinstalled and items to be
removed and salvaged.

When unanticipated mechanical, electrical, or structural elements that conflict with intended
function or design are encountered, investigate and measure the nature and extent of
conflict. Promptly submit a written report to Architect.

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Services/Systems: Maintain services/systems indicated to remain and protect them
against damage during selective demolition operations.

Service/System Requirements: Locate, identify, disconnect, and seal or cap off indicated
utility services and mechanical/electrical systems serving areas to be selectively demolished.

1. Arrange to shut off indicated utilities with utility companies.
If services/systems are required to be removed, relocated, or abandoned, before
proceeding with selective demolition provide temporary services/systems that bypass
area of selective demolition and that maintain continuity of services/systems to other
parts of building.

3. Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug and
seal remaining portion of pipe or conduit after bypassing.

PREPARATION

Site Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

1.  Comply with requirements for access and protection specified in Division 1 Section
"Temporary Facilities and Controls."

Temporary Facilities: Provide temporary barricades and other protection required to
prevent injury to people and damage to adjacent buildings and facilities to remain.

Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as
required to preserve stability and prevent movement, settlement, or collapse of construction
and finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of
construction being demolished.
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3.4 SELECTIVE DEMOLITION
A.  General: Demolish and remove existing construction only to the extent required by new

3.5

3.6

construction and as indicated. Use methods required to complete the Work within
limitations of governing regulations and as follows:

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use
cutting methods least likely to damage construction to remain or adjoining
construction. Use hand tools or small power tools designed for sawing or grinding,
not hammering and chopping, to minimize disturbance of adjacent surfaces.
Temporarily cover openings to remain.

2. Cutordrill fromthe exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.

3. Do not use cutting torches until work area is cleared of flammable materials. At
concealed spaces, such as duct and pipe interiors, verify condition and contents of
hidden space before starting flame-cutting operations. = Maintain portable
fire-suppression devices during flame-cutting operations.

4.  Locate selective demolition equipment and remove debris and materials so as not to
impose excessive loads on supporting walls, floors, or framing.

5. Dispose of demolished items and materials promptly.

Existing Items to Remain: Protect construction indicated to remain against damage and
soiling during selective demolition. When permitted by Architect, items may be removed
to a suitable, protected storage location during selective demolition and reinstalled in their
original locations after selective demolition operations are complete.

DISPOSAL OF DEMOLISHED MATERIALS
General: Except for items or materials indicated to be reused, salvaged, reinstalled, or
otherwise indicated to remain Owner's property, remove demolished materials from Project

site and legally dispose of them in an EPA-approved landfill.

Disposal: Transport demolished materials off Owner's property and legally dispose of them.

CLEANING

Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective
demolition operations began.
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END OF SECTION 01732
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SECTION 01770 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:

1.
2.
3.

Inspection procedures.
Warranties.
Final cleaning.

B.  SeeDivision | Section"Payment Procedures" for requirements for Applications for Payment
for Substantial and Final Completion.

C.  See Divisions 2 through 16 Sections for specific closeout and special cleaning requirements
for the Work in those Sections.

1.2 SUBSTANTIAL COMPLETION

A.  Preliminary Procedures: Before requesting inspection for determining date of Substantial
Completion, complete the following. List items below that are incomplete in request.

1.

2.
3.

Prepare a list of items to be completed and corrected (punch list), the value of items
on the list, and reasons why the Work is not complete.

Advise Owner of pending insurance changeover requirements.

Submit specific warranties, workmanship bonds, maintenance service agreements,
final certifications, and similar documents.

Obtain and submit releases permitting Owner unrestricted use of the Work and access
to services and utilities. Include occupancy permits, operating certificates, and similar
releases.

Prepare and submit Project Record Documents, operation and maintenance manuals,
Final Completion construction photographs, damage or settlement surveys, property
surveys, and similar final record information.

Deliver tools, spare parts, extra materials, and similar items to location designated by
Owner. Label with manufacturer's name and model number where applicable.
Make final changeover of permanent locks and deliver keys to Owner. Advise
Owner's personnel of changeover in security provisions.

Complete startup testing of systems.
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1.3

9.  Submit test/adjust/balance records.

10. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

11. Advise Owner of changeover in heat and other utilities.

12.  Submit changeover information related to Owner's occupancy, use, operation, and
maintenance.

13.  Complete final cleaning requirements, including touchup painting.

14.  Touchup and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

Inspection: Submit a written request for inspection for Substantial Completion. On receipt
of request, Architect will either proceed with inspection or notify Contractor of unfulfilled
requirements. Architect will prepare the Certificate of Substantial Completion after
inspection or will notify Contractor of items, either on Contractor's list or additional items
identified by Architect, that must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections
as incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for Final
Completion.

FINAL COMPLETION

Preliminary Procedures: Before requesting final inspection for determining date of Final
Completion, complete the following:

1. Submit a final Application for Payment according to Division 1 Section "Payment
Procedures."

2. Submit certified copy of Architect's Substantial Completion inspection list of items to
be completed or corrected (punch list), endorsed and dated by Architect. The
certified copy of the list shall state that each item has been completed or otherwise
resolved for acceptance.

3. Submit evidence of final, continuing insurance coverage complying with insurance
requirements.

4. Submit pest-control final inspection report and warranty.

5. Instruct Owner's personnel in operation, adjustment, and maintenance of products,

equipment, and systems.[ Submit demonstration and training videotapes.]

Inspection: Submit a written request for final inspection for acceptance. On receipt of
request, Architect will either proceed with inspection or notify Contractor of unfulfilled
requirements. Architect will prepare a final Certificate for Payment after inspection or will
notify Contractor of construction that must be completed or corrected before certificate will
be issued.
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1.4

1.5

1. Reinspection: Request reinspection when the Work identified in previous inspections
as incomplete is completed or corrected.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Preparation: Submitthree copies of list. Include name and identification of each space and
area affected by construction operations for incomplete items and items needing correction
including, if necessary, areas disturbed by Contractor that are outside the limits of
construction.

1. Organize list of spaces in sequential order.
2. Organize items applying to each space by major element, including categories for
ceiling, individual walls, floors, equipment, and building systems.

WARRANTIES

Submittal Time: Submit written warranties on request of Architect for designated portions
ofthe Work where commencement of warranties other than date of Substantial Completion
is indicated.

Organize warranty documents into an orderly sequence based on the table of contents ofthe
Project Manual.

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive
8-1/2-by-11-inch paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.
Mark tab to identify the product or installation. Provide a typed description of the
product or installation, including the name of the product and the name, address, and
telephone number of Installer.

3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.

Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1

MATERIALS
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Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION

3.1

FINAL CLEANING

General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution

regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean
each surface or unit to condition expected in an average commercial building cleaning and
maintenance program. Comply with manufacturer's written instructions.

1.

Complete the following cleaning operations before requesting inspection for
certification of Substantial Completion for entire Project or for a portion of Project:

Clean Project site, yard, and grounds, in areas disturbed by construction
activities, including landscape development areas, of rubbish, waste material,
litter, and other foreign substances.

Sweep paved areas broom clean. Remove petrochemical spills, stains, and
other foreign deposits.

Rake grounds that are neither planted nor paved to a smooth, even-textured
surface.

Remove tools, construction equipment, machinery, and surplus material from
Project site.

Remove snow and ice to provide safe access to building.

Clean exposed exterior and interior hard-surfaced finishes to a dirt-free
condition, free of stains, films, and similar foreign substances. Avoid disturbing
natural weathering of exterior surfaces. Restore reflective surfaces to their
original condition.

Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar
spaces.

Sweep concrete floors broom clean in unoccupied spaces.

Vacuum carpet and similar soft surfaces, removing debris and excess nap;
shampoo if visible soil or stains remain.

Clean transparent materials, including mirrors and glass in doors and windows.
Remove glazing compounds and other noticeable, vision-obscuring materials.
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Replace chipped or broken glass and other damaged transparent materials.
Polish mirrors and glass, taking care not to scratch surfaces.
k.  Remove labels that are not permanent.
Touch up and otherwise repair and restore marred, exposed finishes and
surfaces. Replace finishes and surfaces that cannot be satisfactorily repaired or
restored or that already show evidence of repair or restoration.

<

1) Do not paint over "UL" and similar labels, including mechanical and
electrical nameplates.

m.  Wipe surfaces of mechanical and electrical equipment|[, elevator equipment, ]
and similar equipment. Remove excess lubrication, paint and mortar droppings,
and other foreign substances.

n.  Replace parts subject to unusual operating conditions.

0.  Clean plumbing fixtures to a sanitary condition, free of stains, including stains
resulting from water exposure.

p.  Replace disposable air filters and clean permanent air filters. Clean exposed
surfaces of diffusers, registers, and grills.

q. Clean light fixtures, lamps, globes, and reflectors to function with full
efficiency. Replace burned-out bulbs, and those noticeably dimmed by hours
of use, and defective and noisy starters in fluorescent and mercury vapor
fixtures to comply with requirements for new fixtures.

r. Leave Project clean and ready for occupancy.

C.  Pest Control: Engage an experienced, licensed exterminator to make a final inspection and
rid Project of rodents, insects, and other pests. Prepare a report.

D. Comply with safety standards for cleaning. Do not burn waste materials. Do not bury
debris or excess materials on Owner's property. Do not discharge volatile, harmful, or

dangerous materials into drainage systems. Remove waste materials from Project site and
dispose of lawfully.

END OF SECTION 01770
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SECTION 02230 - SITE CLEARING

PART 1 - GENERAL

1.1 SUMMARY
A.  This Section includes the following:

Protecting existing trees, shrubs, groundcovers, plants, and grass to remain.
Removing existing, trees, shrubs, groundcovers, plants, and grass.

Clearing and grubbing.

Stripping and stockpiling topsoil.

Removing above- and below-grade site improvements.

Disconnecting and capping or sealing site utilities.

Temporary erosion and sedimentation control measures.

oA WD =

1.2 MATERIAL OWNERSHIP

A.  Except for stripped topsoil or other materials indicated to remain Owner's property, cleared
materials shall become Contractor's property and shall be removed from Project site.

1.3 PROJECT CONDITIONS

A.  Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent

occupied or used facilities during site-clearing operations.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities

without permission from Owner and authorities having jurisdiction.

2. Provide alternate routes around closed or obstructed traffic ways if required by

authorities having jurisdiction.

B.  Salvable Improvements: Carefully remove items indicated to be salvaged and store on

Owner's premises where indicated.

C. Utility Locator Service: Notify utility locator service for area where Project is located

before site clearing.

SITE CLEARING 02230 -1



WEBER STATE UNIVERSITY SCIENCE LAB BUILDING RENOVATIONS
OGDEN, UTAH

D.

Do not commence site clearing operations until temporary erosion and sedimentation
control measures are in place.

PART 2 - PRODUCTS (Not Applicable)

2.1

SOIL MATERIALS

Satisfactory Soil Materials: Requirements for satisfactory soil materials are specified in
Division 2 Section "Earthwork."

1. Obtain approved borrow soil materials off-site when satisfactory soil materials are not
available on-site.

PART 3 - EXECUTION

3.1

3.2

PREPARATION

Protect and maintain benchmarks and survey control points from disturbance during
construction.

Locate and clearly flag trees and vegetation to remain or to be relocated.
Protect existing site improvements to remain from damage during construction.

1. Restore damaged improvements to their original condition, as acceptable to Owner.

TEMPORARY EROSION AND SEDIMENTATION CONTROL

Provide temporary erosion and sedimentation control measures to prevent soil erosion and
discharge of'soil-bearing water runoff or airborne dust to adjacent properties and walkways,
according to requirements of authorities having jurisdiction.

Inspect, repair, and maintain erosion and sedimentation control measures during
construction until permanent vegetation has been established.

Remove erosion and sedimentation controls and restore and stabilize areas disturbed during
removal.
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3.3 TREE PROTECTION
A.  Erect and maintain temporary fencing around tree protection zones before starting site

3.4

3.5

3.6

clearing. Remove fence when construction is complete.

Do not excavate within tree protection zones, unless otherwise indicated.

Repair or replace trees and vegetation indicated to remain that are damaged by construction
operations, in a manner approved by Owner.

UTILITIES

Locate, identify, disconnect, and seal or cap off utilities indicated to be removed.

1. Arrange with utility companies to shut off indicated utilities.

Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or others
unless permitted under the following conditions and then only after arranging to provide
temporary utility services according to requirements indicated:

1. Notify Owner not less than 7 days in advance of proposed utility interruptions.

2. Do not proceed with utility interruptions without Owner's written permission.

CLEARING AND GRUBBING

Fill depressions caused by clearing and grubbing operations with satisfactory soil material
unless further excavation or earthwork is indicated.

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches, and
compact each layer to a density equal to adjacent original ground.

TOPSOIL STRIPPING

Remove sod and grass before stripping topsoil.

Strip topsoil to whatever depths are encountered in a manner to prevent intermingling with
underlying subsoil or other waste materials.

Stockpile topsoil materials away from edge of excavations without intermixing with subsoil.
Grade and shape stockpiles to drain surface water. Cover to prevent windblown dust.
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3.7 SITE IMPROVEMENTS

A. Remove existing above- and below-grade improvements as indicated and as necessary to
facilitate new construction.

3.8 DISPOSAL

A. Disposal: Remove surplus soil material, unsuitable topsoil, obstructions, demolished
materials, and waste materials including trash and debris, and legally dispose of them off
Owner's property.

END OF SECTION 02230
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SECTION 02300 - EARTHWORK

PART 1 - GENERAL

1.1

1.2

SUMMARY

This Section includes the following:

1. Preparing subgrades forslabs-on-gradewalkslawns and grassesandexterior plants.
2. Excavating and backfilling for buildings and structures.

3. Drainage course for slabs-on-grade.

4.  Subbase course for concretewalks.

DEFINITIONS

Backfill: Soil material used to fill an excavation.

1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches
to support sides of pipe.

2. Final Backfill: Backfill placed over initial backfill to fill a trench.

Base Course: Course placed between the subbase course and hot-mix asphalt paving.

Bedding Course: Course placed over the excavated subgrade in a trench before laying pipe.

Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill.

Drainage Course: Course supporting the slab-on-grade that also minimizes upward capillary
flow of pore water.

Excavation: Removal of material encountered above subgrade elevations and to lines and
dimensions indicated.

1.  Authorized Additional Excavation: Excavation below subgrade elevations or beyond
indicated lines and dimensions as directed by Architect. Authorized additional
excavation and replacement material will be paid for according to Contract provisions
changes in the Work.
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1.3

2. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated
lines and dimensions without directionby Architect. Unauthorized excavation, as well
as remedial work directed by Architect, shall be without additional compensation.

Fill: Soil materials used to raise existing grades.

Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical
and electrical appurtenances, or other man-made stationary features constructed above or
below the ground surface.

Subbase Course: Course placed between the subgrade and base course for hot-mix asphalt
pavement, or course placed between the subgrade and a cement concrete pavement or a
cement concrete or hot-mix asphalt walk.

Subgrade: Surface or elevation remaining after completing excavation, or top surface of a
fill or backfill immediately below subbase, drainage fill, or topsoil materials.

Utilities: On-site underground pipes, conduits, ducts, and cables, as well as underground
services within buildings.

PROJECT CONDITIONS

Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or others

unless permitted in writing by Architect and then only after arranging to provide temporary
utility services according to requirements indicated.

PART 2 - PRODUCTS

2.1

SOIL MATERIALS

General: Provide borrow soil materials when sufficient satisfactory soil materials are not
available from excavations.

Satisfactory Soils: ASTM D 2487 Soil Classification Groups GW, GP, GM, SW, SP, and
SM, or a combination of these groups; free of rock or gravel larger than3 inches in any
dimension, debris, waste, frozen materials, vegetation, and other deleterious matter.

Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and
PT according to ASTM D 2487, or a combination of these groups.
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2.2

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of
optimum moisture content at time of compaction.

Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel,
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing
a 1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve.

Base Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed
stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent passing a
1-1/2-inch sieve and not more than 8 percent passing a No. 200 sieve.

Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel,
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing
a 1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve.

Bedding Course: Naturally or artificially graded mixture of natural or crushed gravel,
crushed stone, and natural or crushed sand; ASTM D 2940; except with 100 percent passing
a 1-inch sieve and not more than 8 percent passing a No. 200 sieve.

Drainage Course: Narrowly graded mixture of washed crushed stone, or crushed or
uncrushed gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent
passing a 1-1/2-inch sieve and 0 to 5 percent passing a No. 8 sieve.

ACCESSORIES

Warning Tape: Acid- and alkali-resistant polyethylene film warning tape manufactured for
marking and identifying underground utilities, 6 inches wide and 4 mils thick, continuously
inscribed with a description of the utility.

PART 3 - EXECUTION

3.1

PREPARATION

Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused
by settlement, lateral movement, undermining, washout, and other hazards created by
earthwork operations.

Preparation of subgrade for earthwork operations including removal of vegetation, topsoil,
debris, obstructions, and deleterious materials from ground surface is specified in Division2
Section "Site Clearing."
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3.2

3.3

3.4

3.5

Protect and maintain erosion and sedimentation controls, which are specified in Division 2
Section "Site Clearing," during earthwork operations.

EXCAVATION

Unclassified Excavation: Excavate to subgrade elevations regardless of the character of
surface and subsurface conditions encountered. Unclassified excavated materials may
include rock, soil materials, and obstructions. No changes in the Contract Sum or the
Contract Time will be authorized for rock excavation or removal of obstructions.

1. Ifexcavated materials intended for fill and backfill include unsatisfactory soil materials
and rock, replace with satisfactory soil materials.

EXCAVATION FOR STRUCTURES

Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch
(25 mm). Ifapplicable, extend excavations a sufficient distance from structures for placing
and removing concrete formwork, for installing services and other construction, and for
inspections.

1. Excavations for Footings and Foundations: Do not disturb bottom of excavation.
Excavate by hand to final grade just before placing concrete reinforcement. Trim
bottoms to required lines and grades to leave solid base to receive other work.

EXCAVATION FOR WALKS AND PAVEMENTS

Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations,

and subgrades.

SUBGRADE INSPECTION

Proof-roll subgrade below the building slabs and pavements with heavy pneumatic-tired

equipment to identify soft pockets and areas of excess yielding. Do not proof-roll wet or

saturated subgrades.

Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water,
or construction activities, as directed by Architect, without additional compensation.
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3.6 UNAUTHORIZED EXCAVATION
A.  Fill unauthorized excavation under foundations or wall footings by extending bottom
elevation of concrete foundation or footing to excavation bottom, without altering top
elevation. Lean concrete fill, with 28-day compressive strength of 2500 psi, may be used
when approved by Architect.
1. Fill unauthorized excavations under other construction or utility pipe as directed by
Architect.
3.7 STORAGE OF SOIL MATERIALS
A.  Stockpile borrow soil materials and excavated satisfactory soil materials without
intermixing. Place, grade, and shape stockpiles to drain surface water. Cover to prevent
windblown dust.
1. Stockpile soil materials away from edge of excavations. Do not store within drip line
of remaining trees.
3.8 SOIL FILL
A.  Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so
fill material will bond with existing material.
B.  Place and compact fill material in layers to required elevations as follows:
1. Under grass and planted areas, use satisfactory soil material.
2. Under walks and pavements, use satisfactory soil material.
3. Under steps and ramps, use engineered fill.
4. Under building slabs, use engineered fill.
5. Under footings and foundations, use engineered fill.
3.9 SOIL MOISTURE CONTROL
A.  Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before

compaction to within 2 percent of optimum moisture content.

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain
frost or ice.
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3.10

3.11

3.12

A.

2. Remove and replace, or scarify and air dry otherwise satisfactory soil material that
exceeds optimum moisture content by 2 percent and is too wet to compact to
specified dry unit weight.

COMPACTION OF SOIL BACKFILLS AND FILLS

Place backfill and fill soil materials in layers not more than8 inches in loose depth for
material compacted by heavy compaction equipment, and not more than 4 inches in loose
depth for material compacted by hand-operated tampers.

Place backfill and fill soil materials evenly on all sides of structures to required elevations,
and uniformly along the full length of each structure.

Compact soil materials to not less than the following percentages of maximum dry unit
weight according toASTM D 698:

1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12
inches of existing subgrade and each layer of backfill or fill soil material at95 percent.

2. Under walkways, scarify and recompact top 6 inches below subgrade and compact
each layer of backfill or fill soil material at92 percent.

3. Under lawn or unpaved areas, scarify and recompact top 6 inches below subgrade and
compact each layer of backfill or fill soil material at85 percent.

GRADING
General: Uniformly grade areas to a smooth surface, free of irregular surface changes.
Comply with compaction requirements and grade to cross sections, lines, and elevations

indicated.

Site Grading: Slope grades to direct water away from buildings and to prevent ponding.
Finish subgrades to required elevations within the following tolerances:

1.  Lawn or Unpaved Areas: Plus or minus! inch.
2. Walks: Plus or minus1/2 inch.
3. Pavements: Plus or minusl/4 inch.

SUBBASE AND BASE COURSES

Place subbase and base course on subgrades free of mud, frost, snow, or ice.
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3.13

3.14

On prepared subgrade, place subbase and base course under pavements and walks as
follows:

1. Shape subbase and base course to required crown elevations and cross-slope grades.
Compact subbase and base course at optimum moisture content to required grades,
lines, cross sections, and thickness to not less than95 percent of maximum dry unit
weight according toASTM D 698.

DRAINAGE COURSE
Place drainage course on subgrades free of mud, frost, snow, or ice.

On prepared subgrade, place and compact drainage course under cast-in-place concrete
slabs-on-grade as follows:

1. Place drainage course that exceeds 6 inches in compacted thickness in layers of equal
thickness, with no compacted layer more than 6 inches thick or less than 3 inches
thick.

2. Compact each layer of drainage course to required cross sections and thicknesses to
not less than95 percent of maximum dry unit weight according to ASTM D 698.

FIELD QUALITY CONTROL

Testing Agency: Owner will engage a qualified independent geotechnical engineering
testing agency to perform field quality-control testing.

Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed
with subsequent earthwork only after test results for previously completed work comply
with requirements.

Footing Subgrade: At footing subgrades, at least one test of each soil stratum will be
performed to verify design bearing capacities. Subsequent verification and approval of other
footing subgrades may be based on a visual comparison of subgrade with tested subgrade
when approved by Architect.

Testing agency will test compaction of soils in place according to ASTM D 1556,
ASTM D 2167, ASTM D 2922, and ASTM D 2937, as applicable.
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3.15

3.16

When testing agency reports that subgrades, fills, or backfills have not achieved degree of
compaction specified, scarify and moisten or aerate, or remove and replace soil to depth
required; recompact and retest until specified compaction is obtained.

PROTECTION

Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion.
Keep free of trash and debris.

Repair and reestablish grades to specified tolerances where completed or partially completed
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent

construction operations or weather conditions.

Where settling occurs before Project correction period elapses, remove finished surfacing,
backfill with additional soil material, compact, and reconstruct surfacing.

1.  Restore appearance, quality, and condition of finished surfacing to match adjacent
work, and eliminate evidence of restoration to greatest extent possible.
DISPOSAL OF SURPLUS AND WASTE MATERIALS

Disposal: Remove surplus satisfactory soil and waste material, including unsatisfactory soil,
trash, and debris, and legally dispose of it off Owner's property.

END OF SECTION 02300
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SECTION 02751 - CEMENT CONCRETE PAVEMENT

PART 1 - GENERAL

1.1

1.2

1.3

SUMMARY
This Section includes exterior cement concrete pavement for the following:

1.  Walkways.

SUBMITTALS
Product Data: For each type of product indicated.

Design Mixtures: For each concrete pavement mixture.

QUALITY ASSURANCE

Manufacturer Qualifications: Manufacturer of ready-mixed concrete products who complies
with ASTM C 94/C 94M requirements for production facilities and equipment.

ACI Publications: Comply with ACI 301, "Specification for Structural Concrete," unless
modified by requirements in the Contract Documents.

PART 2 - PRODUCTS

2.1

D.

STEEL REINFORCEMENT

Plain-Steel Welded Wire Reinforcement: ASTM A 185, fabricated from as-drawn steel wire
into flat sheets.

Deformed-Steel Welded Wire Reinforcement: ASTM A 497, flat sheet.
Reinforcing Bars: ASTM A 615/A 615M, Grade 60; deformed.

Plain Steel Wire: ASTM A 82, as drawn.
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E.  Deformed-Steel Wire: ASTM A 496.

F.  Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and
fastening reinforcing bars, welded wire reinforcement, and dowels in place. Manufacture
bar supports according to CRSI's "Manual of Standard Practice."

2.2 CONCRETE MATERIALS
A.  Cementitious Material: Use the following cementitious materials, of the same type, brand,
and source throughout the Project:
1. Portland Cement: ASTM C 150, Typell
a.  Fly Ash: ASTM C 618, Class C.
b.  Ground Granulated Blast-Furnace Slag: ASTM C 989, Grade 100 or 120.

B. Normal-Weight Aggregates: ASTM C 33, coarse aggregate, uniformly graded. Provide
aggregates from a single source.

C. Water: ASTM C 94/C 94M.

D.  Air-Entraining Admixture: ASTM C 260.

E.  Chemical Admixtures: ASTM C 494/C 494M, of type suitable for application, certified by
manufacturer to be compatible with other admixtures and to contain not more than 0.1
percent water-soluble chloride ions by mass of cementitious material.

2.3 FIBER REINFORCEMENT
A.  Synthetic Fiber: Monofilamentorfibrillated polypropylene fibers engineered and designed for
use in concrete pavement, complying with ASTM C 1116, Type I11,1/2 to 1-1/2 inches long.
2.4 CURING MATERIALS
A.  Absorptive Cover: AASHTO M 182, Class 2, burlap cloth.
B.  Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene

sheet.
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C. Water: Potable.
D. Evaporation Retarder: Waterborne, monomolecular film forming; manufactured for
application to fresh concrete.
E.  Clear Waterborne Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B,
dissipating.
F.  White Waterborne Membrane-Forming Curing Compound: ASTM C 309, Type 2, Class B.
2.5 RELATED MATERIALS
A.  Expansion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic
fiber
B.  ColorPigment: ASTM C 979, synthetic mineral-oxide pigments or colored water-reducing
admixtures; color stable, free of carbon black, nonfading, and resistant to lime and other
alkalis.
2.6 CONCRETE MIXTURES
A.  Prepare design mixtures, proportioned according to ACI 301, with the following properties:
1 Compressive Strength (28 Days):4000 psi
2 Maximum Water-Cementitious Materials Ratio at Point of Placement:0.50
3. Slump Limit: 3 inches, plus or minus 1 inch.
4 Air Content: 6 percent plus or minus 1.5 percent.
B.  Synthetic Fiber: Uniformly disperse in concrete mix at manufacturer's recommended rate,
but not less than1.0 Ib/cu. yd.
C.  ColorPigment: Add color pigment to concrete mixture according to manufacturer's written
instructions. Match existing sidewalk color.
2.7 CONCRETE MIXING
A. Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete according

to ASTM C 94/C 94M and ASTM C 1116. Furnish batch certificates for each batch
discharged and used in the Work.
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PART 3 - EXECUTION

3.1

3.2

3.3

3.4

EXAMINATION

Proof-roll prepared subbase surface belowconcrete pavements with heavy pneumatic-tired
equipment to identify soft pockets and areas of excess yielding.

EDGE FORMS AND SCREED CONSTRUCTION

Set, brace, and secure edge forms, bulkheads, and intermediate screed guides for pavement
to required lines, grades, and elevations. Install forms to allow continuous progress of work
and so forms can remain in place at least 24 hours after concrete placement.

Clean forms after each use and coat with form-release agent to ensure separation from
concrete without damage.

STEEL REINFORCEMENT

General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and
supporting reinforcement.

JOINTS

General: Form construction, isolation, and contraction joints and tool edgings true to line
with faces perpendicular to surface plane of concrete. Construct transverse joints at right
angles to centerline, unless otherwise indicated.

Construction Joints: Set construction joints at side and end terminations of pavement and
at locations where pavement operations are stopped for more than one-half hour unless
pavement terminates at isolation joints.

Isolation Joints: Form isolation joints of preformed joint-filler strips abutting concrete
curbs, catch basins, manholes, inlets, structures, walks, other fixed objects, and where
indicated.

ContractionJoints: Form weakened-plane contraction joints, sectioning concrete into areas
as indicated. Construct contraction joints for a depth equal to at least one-fourth of the
concrete thickness to match jointing of existing adjacent concrete pavement.
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3.5

3.6

3.7

Edging: Tool edges of pavement, gutters, curbs, and joints in concrete after initial floating
with an edging tool to al/4-inch radius. Repeat tooling of edges after applying surface
finishes. Eliminate tool marks on concrete surfaces.

CONCRETE PLACEMENT

Moisten subbase to provide a uniform dampened condition at time concrete is placed.

Comply with ACI 301 requirements for measuring, mixing, transporting, and placing
concrete.

Deposit and spread concrete in a continuous operation between transverse joints. Do not
push or drag concrete into place or use vibrators to move concrete into place.

Screed pavement surfaces with a straightedge and strike off.

Commence initial floating using bull floats or darbies to impart an open textured and
uniform surface plane before excess moisture or bleed water appears on the surface. Do not
further disturb concrete surfaces before beginning finishing operations or spreading surface
treatments.

FLOAT FINISHING
General: Do not add water to concrete surfaces during finishing operations.

Float Finish: Begin the second floating operation when bleed-water sheen has disappeared
and concrete surface has stiffened sufficiently to permit operations. Float surface with
power-driven floats, or by hand floating if area is small or inaccessible to power units.
Finish surfaces to true planes. Cut down high spots and fill low spots. Refloat surface
immediately to uniform granular texture.

1.  Medium-to-Fine-Textured Broom Finish: Draw a soft bristle broom across
float-finished concrete surface perpendicular to line of traffic to provide a uniform,
fine-line texture.

CONCRETE PROTECTION AND CURING

General: Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures.
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B.  Comply with ACI 306.1 for cold-weather protection.

C.  Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy
conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing
operations. Apply according to manufacturer's written instructions after placing, screeding,
and bull floating or darbying concrete, but before float finishing.

D. Begin curing after finishing concrete but not before free water has disappeared from
concrete surface.

E. Curing Methods: Cure concrete by moisture-retaining-cover curing compound, or a
combination of these methods.

3.8 PAVEMENT TOLERANCES
A.  Comply with tolerances of ACI 117 and as follows:

Elevation: 1/4 inch.

Thickness: Plus 3/8 inch, minus 1/4 inch.

Surface: Gap below 10-foot long, unleveled straightedge not to exceed 1/4 inch.
Joint Spacing: 3 inches

Contraction Joint Depth: Plus 1/4 inch, no minus.

Joint Width: Plus 1/8 inch, no minus.

SNk PN =

3.9 REPAIRS AND PROTECTION

A. Remove and replace concrete pavement that is broken, damaged, or defective or that does
not comply with requirements in this Section.

B.  Protect concrete from damage. Exclude traffic from pavement for at least 14 days after
placement.

C. Maintain concrete pavement free of stains, discoloration, dirt, and other foreign material.
Sweep concrete pavement not more than two days before date scheduled for Substantial
Completion inspections.

END OF SECTION 02751
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SECTION 02930 - EXTERIOR PLANTS

PART 1 - GENERAL

1.1

1.2

1.3

SUMMARY

Section Includes: Rehabilitation of the site plantings and lanscapes to the existing condition.

DEFINITIONS
Backfill: The earth used to replace or the act of replacing earth in an excavation.
Finish Grade: Elevation of finished surface of planting soil.

Manufactured Topsoil: Soil produced off-site by homogeneously blending mineral soils or
sand with stabilized organic soil amendments to produce topsoil or planting soil.

Planting Soil: Native or imported topsoil, manufactured topsoil, or surface soil modified
to become topsoil; mixed with soil amendments.

Subgrade: Surface or elevation of subsoil remaining after completing excavation, or top
surface of a fill or backfill, before placing planting soil.

Subsoil: All soil beneath the topsoil layer of the soil profile, and typified by the lack of
organic matter and soil organisms.

SUBMITTALS

Product Data: For each type of product indicated.

Product certificates.

Planting Schedule: Indicating anticipated planting dates for exterior plants.

Maintenance Instructions: Recommended procedures to be established by Owner for
maintenance of exterior plants during a calendar year.
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1.4 QUALITY ASSURANCE
A. Installer's Field Supervision: Require Installer to maintain an experienced full-time

1.5

1.6

supervisor on Project site when planting is in progress.
Topsoil Analysis: Furnish soil analysis by a qualified soil-testing laboratory.

1. Report suitability of topsoil for plant growth. State-recommended quantities of
nitrogen, phosphorus, and potash nutrients and soil amendments to be added to
produce satisfactory topsoil.

Provide quality, size, genus, species, and variety of exterior plants indicated, complying with
applicable requirements in ANSI Z60.1, "American Standard for Nursery Stock."

DELIVERY, STORAGE, AND HANDLING

Do not prune trees and shrubs before delivery. Protect bark, branches, and root systems
from sun scald, drying, sweating, whipping, and other handling and tying damage. Do not
bend or bind-tie trees or shrubs in such a manner as to destroy their natural shape. Provide
protective covering of exterior plants during delivery. Do not drop exterior plants during
delivery and handling.

Handle planting stock by root ball.

Deliver exterior plants after preparations for planting have been completed and install
immediately. If planting is delayed more than six hours after delivery, set exterior plants and
trees in shade, protect from weather and mechanical damage, and keep roots moist.

WARRANTY

Special Warranty: Installer's standard form in which Installer agrees to repair or replace
plantings that fail in materials, workmanship, or growth within specified warranty period.

1. Failures include, but are not limited to, the following:
a.  Death and unsatisfactory growth, except for defects resulting from lack of
adequate maintenance, neglect, abuse by Owner, or incidents that are beyond
Contractor's control.

b.  Structural failures including plantings falling or blowing over.

2. Warranty Periods from Date of Substantial Completion:

EXTERIOR PLANTS 02930 - 2



WEBER STATE UNIVERSITY SCIENCE LAB BUILDING RENOVATIONS
OGDEN, UTAH

1.7

a.  Trees and Shrubs: One year.
b.  Ground Cover and Plants: Six months.

MAINTENANCE SERVICE

Initial Maintenance Service: Provide full maintenance by skilled employees of landscape
Installer. Maintain as required in Part 3. Begin maintenance immediately after each area is
planted and continue until plantings are acceptably healthy and well established, but for not
less than maintenance period below.

1. Maintenance Period for Trees and Shrubs: 12 months from date of Substantial
Completion.

2. Maintenance Period for Ground Covers and Plants: Six months from date of
Substantial Completion.

PART 2 - PRODUCTS

2.1

2.2

TREE AND SHRUB MATERIAL

General: Furnish nursery-grown trees and shrubs complying with ANSI Z60.1, with healthy
root systems developed by transplanting or root pruning. Provide well-shaped, fully
branched, healthy, vigorous stock free of disease, insects, eggs, larvae, and defects such as
knots, sun scald, injuries, abrasions, and disfigurement.

Root-Ball Depth: Furnish trees and shrubs with root balls measured from top of root ball,
which shall begin at root flare according to ANSI Z60.1. Root flare shall be visible before
planting.

Provide balled and burlapped trees.

Shrub sizes indicated on Drawings are sizes after pruning.

GROUND COVER PLANTS

Ground Cover: Provide ground cover of species indicated, established and well rooted in
pots or similar containers, and complying with ANSI Z60.1.
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2.4

Dichondra: Provide dichondra seed with a minimum of 99 percent pure seed, not less than
85 percent germination, and not more than 0.25 percent weed seed.

Dichondra: Provide dichondra plants grown in flats and suitable for cutting into plugs.

PLANTS

Annuals and Biennials: Provide healthy, disease-free plants of species and variety shown
or listed, with well-established root systems reaching to sides of the container to maintain
a firm ball, but not with excessive root growth encircling the container. Provide only plants
that are acclimated to outdoor conditions before delivery and that are in bud but not yet in
bloom.

Perennials: Provide healthy, field-grown plants from a commercial nursery, of species and
variety shown or listed, complying with requirements in ANSI Z60.1.

Vines: Provide vines of species indicated complying with requirements in ANSI Z60.1 as
follows:

TOPSOIL

Topsoil: ASTM D 5268, pH range of 5.5 to 7, a minimum of 2 percent organic material
content; free of stones 1 inch or larger in any dimension and other extraneous materials
harmful to plant growth.

1. Topsoil Source: Reuse surface soil stockpiled on-site. Verify suitability of stockpiled
surface soil to produce topsoil. Clean surface soil of roots, plants, sod, stones, clay
lumps, and other extraneous materials harmful to plant growth.

a.  Supplement with imported or manufactured topsoil from off-site sources when
quantities are insufficient.

2. Topsoil Source: Import topsoil or manufactured topsoil from off-site sources. Obtain
topsoil displaced from naturally well-drained construction or mining sites where
topsoil occurs at least 4 inches deep; do not obtain from agricultural land, bogs or
marshes.

3. Topsoil Source: Amend existing in-place surface soil to produce topsoil. Verify
suitability of surface soil to produce topsoil. Clean surface soil of roots, plants, sod,
stones, clay lumps, and other extraneous materials harmful to plant growth.
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a.  Surface soil may be supplemented with imported or manufactured topsoil from
off-site sources.
2.5 INORGANIC SOIL AMENDMENTS

A. Lime: ASTM C 602, agricultural limestone containing a minimum of 80 percent calcium
carbonate equivalent and as follows:

1. Class: T, with a minimum of 99 percent passing through No. 8 sieve and a minimum
of 75 percent passing through No. 60 sieve.

2. Class: O, with a minimum of 95 percent passing through No. 8 sieve and a minimum
of 55 percent passing through No. 60 sieve.

B.  Sulfur: Granular, biodegradable, containing a minimum of 90 percent sulfur, with a
minimum of 99 percent passing through No. 6 sieve and a maximum of 10 percent passing
through No. 40 sieve.

C.  Iron Sulfate: Granulated ferrous sulfate containing a minimum of 20 percent iron and 10
percent sulfur.

D.  Aluminum Sulfate: Commercial grade, unadulterated.

E.  Perlite: Horticultural perlite, soil amendment grade.

F.  Agricultural Gypsum: Finely ground, containing a minimum of 90 percent calcium sulfate.

G. Sand: Clean, washed, natural or manufactured, free of toxic materials.

2.6 ORGANIC SOIL AMENDMENTS

A. Compost: Well-composted, stable, and weed-free organic matter, pH range of 5.5 to §;
moisture content 35 to 55 percent by weight; 100 percent passing through 3/4-inch sieve;
soluble salt content of 5 to 10 decisiemens/m.

B.  Peat: Sphagnum peat moss, partially decomposed, finely divided or granular texture, with
a pH range of 3.4 to 4.8.

C.  Peat: Finely divided or granular texture, with a pH range of 6 to 7.5, containing partially

decomposed moss peat, native peat, or reed-sedge peat and having a water-absorbing
capacity of 1100 to 2000 percent.
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2.7

2.8

2.9

A.

Wood Derivatives: Decomposed, nitrogen-treated sawdust, ground bark, or wood waste;
of uniform texture, free of chips, stones, sticks, soil, or toxic materials.

Manure: Well-rotted, unleached, stable or cattle manure containing not more than 25
percent by volume of straw, sawdust, or other bedding materials; free of toxic substances,
stones, sticks, soil, weed seed, and material harmful to plant growth.

FERTILIZER

Bonemeal: Commercial, raw or steamed, finely ground; a minimum of 4 percent nitrogen
and 20 percent phosphoric acid.

Superphosphate: Commercial, phosphate mixture, soluble; a minimum of 20 percent
available phosphoric acid.

Commercial Fertilizer: Commercial-grade complete fertilizer of neutral character, consisting
of fast- and slow-release nitrogen, 50 percent derived from natural organic sources of urea

formaldehyde, phosphorous, and potassium in the following composition:

1. Composition: 1 1b/1000 sq. ft. of actual nitrogen, 4 percent phosphorous, and 2
percent potassium, by weight.

Slow-Release Fertilizer:  Granular or pelleted fertilizer consisting of 50 percent
water-insoluble nitrogen, phosphorus, and potassium in the following composition:

1.  Composition: 20 percent nitrogen, 10 percent phosphorous, and 10 percent
potassium, by weight.

MULCHES

Organic Mulch: Coordinate with Owner for type of mulch to be used on Campus

Compost Mulch: Well-composted, stable, and weed-free organic matter, pH range of 5.5

to 8; moisture content 35 to 55 percent by weight; 100 percent passing through 1-inch sieve;
soluble salt content of 2 to 5 decisiemens/m.

WEED-CONTROL BARRIERS

Polyethylene Sheeting: ASTM D 4397, black, 0.006-inch minimum thickness.

EXTERIOR PLANTS 02930 - 6



WEBER STATE UNIVERSITY SCIENCE LAB BUILDING RENOVATIONS
OGDEN, UTAH

B.

C.

Nonwoven Fabric: Polypropylene or polyester fabric, 3 0z./sq. yd. minimum.

Composite Fabric: Woven, needle-punched polypropylene substrate bonded to a nonwoven
polypropylene fabric, 4.8 0z./sq. yd..

PART 3 - EXECUTION

3.1

3.2

PLANTING BED ESTABLISHMENT

Loosen subgrade of planting beds to a minimum depth of 8 inches. Remove stones larger
than 1 inch in any dimension and sticks, roots, rubbish, and other extraneous matter and
legally dispose of them off Owner's property.

1. Apply superphosphate fertilizer directly to subgrade before loosening.
Thoroughly blend planting soil mix off-site before spreading; or spread topsoil, apply
soil amendments and fertilizer on surface, and thoroughly blend planting soil mix.
3. Spread planting soil mix to a depth of 6 inches but not less than required to meet
finish grades after natural settlement. Do not spread if planting soil or subgrade is
frozen, muddy, or excessively wet.

Finish Grading: Grade planting beds to a smooth, uniform surface plane with loose,
uniformly fine texture. Roll and rake, remove ridges, and fill depressions to meet finish
grades.

TREES AND SHRUBS

Excavation of Pits and Trenches: Excavate circular pits with sides sloped inward. Trim

base leaving center area raised slightly to support root ball and assist in drainage. Do not

further disturb base. Scarify sides of plant pit smeared or smoothed during excavation.

1. Excavate approximately three times as wide as ball diameter.

2. Excavateat least 12 inches wider than root spread and deep enough to accommodate
vertical roots for bare-root stock.

Before planting, verify that root flare is visible at top of root ball according to ANSI Z60.1.

Stock with Root Balls: Set trees and shrubs plumb and in center of pit or trench with top
of root ball flush with adjacent finish grades.
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3.3

3.4

1. Balled and Burlapped: Remove burlap and wire baskets from tops of root balls and
partially from sides, but do not remove from under root balls. Remove pallets, if any,
before setting. Do not use planting stock if root ball is cracked or broken before or
during planting operation.

2. Balled and Potted and Container Grown: Carefully remove root ball from container
without damaging root ball or plant.

3. Fabric Bag Grown: Carefully remove root ball from fabric bag without damaging
root ball or plant. Do not use planting stock if root ball is cracked or broken before
or during planting operation.

4.  Place planting soil mix around root ball in layers, tamping to settle mix and eliminate
voids and air pockets. When pit is approximately one-half backfilled, water
thoroughly before placing remainder ofbackfill. Repeat watering until no more water
is absorbed. Water again after placing and tamping final layer of planting soil mix.

Bare-Root Stock: Set and support bare-root trees and shrubs in center of pit or trench with
trunk flare flush with adjacent finish grade. Spread roots without tangling or turning toward
surface, and carefully work backfill around roots by hand. Puddle with water until backfill
layers are completely saturated. Plumb before backfilling, and maintain plumb while
working backfill around roots and placing layers above roots. Tamp final layer of backfill.
Remove injured roots by cutting cleanly; do not break.

Organic Mulching: Apply 2-inch 3-inch average thickness of organic mulch extending 12
inches beyond edge of planting pit or trench. Do not place mulch within 3 inches of trunks
or stems.

TREE AND SHRUB PRUNING

Remove only dead, dying, or broken branches. Do not prune for shape.

Prune, thin, and shape trees and shrubs according to standard horticultural practice. Prune
trees to retain required height and spread. Do not cut tree leaders; remove only injured or
dead branches from flowering trees. Prune shrubs to retain natural character.

GROUND COVER AND PLANT PLANTING

Set out and space ground cover and plants 9 inches apart 12 inches apart 18 inches apart
24 inches apart as indicated.

Dig holes large enough to allow spreading of roots and backfill with planting soil.
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C.  Work soil around roots to eliminate air pockets and leave a slight saucer indentation around
plants to hold water.

D.  Water thoroughly after planting, taking care not to cover plant crowns with wet soil.

E. Protect plants from hot sun and wind; remove protection if plants show evidence of
recovery from transplanting shock.

3.5 PLANTING BED MULCHING

A. Install weed-control barriers before mulching according to manufacturer's written

instructions. Completely cover area to be mulched, overlapping edges a minimum of 6

inches. Tape or pin seams as recommended by manufacturer.

B.  Mulch backfilled surfaces of planting beds and other areas indicated. Provide mulch ring
around trees in lawn areas.

1. Organic Mulch and Mineral Mulch: Apply 3-inch average thickness of mulch, and
finish level with adjacent finish grades. Do not place mulch against plant stems.

3.6 PLANT MAINTENANCE

A. Tree and Shrub Maintenance: Maintain plantings by pruning, cultivating, watering,
weeding, fertilizing, restoring planting saucers, and resetting to proper grades or vertical
position, as required to establish healthy, viable plantings. Spray or treat as required to keep
trees and shrubs free of insects and disease.

B.  Ground Cover and Plant Maintenance: Maintain and establish plantings by watering,
weeding, fertilizing, mulching, and other operations as required to establish healthy, viable
plantings.

C. Protect exterior plants from damage due to landscape operations, operations by other

contractors and trades, and others. Maintain protection during installation and maintenance
periods. Treat, repair, or replace damaged plantings.

END OF SECTION 02930
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SECTION 03301 - CAST-IN-PLACE CONCRETE (LIMITED APPLICATIONS)

PART 1 - GENERAL

1.1 SUMMARY
A.  This Section specifies cast-in-place concrete, including reinforcement, concrete materials,
mixture design, placement procedures, and finishes.
1.2 SUBMITTALS
A.  Product Data: For each type of product indicated.

B.  Design Mixtures: For each concrete mixture.

1.3 QUALITY ASSURANCE
A.  Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete
products and that complies with ASTM C 94/C 94M requirements for production facilities
and equipment.
B.  Comply with ACI 301, "Specification for Structural Concrete."
C. Comply with ACI 117, "Specifications for Tolerances for Concrete Construction and
Materials."

PART 2 - PRODUCTS

2.1 FORMWORK

A.  Furnish formwork and formwork accessories according to ACI 301.

2.2 STEEL REINFORCEMENT

A. Reinforcing Bars: ASTM A 615/A 615M, Grade 60, deformed.
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2.4

2.5

Plain-Steel Wire: ASTM A 82, as drawn.

CONCRETE MATERIALS

Cementitious Material: Use the following cementitious materials, of the same type, brand,
and source throughout Project:

1. Portland Cement: ASTM C 150, Type I/Il. Supplement with the following:

a.  Fly Ash: ASTM C 618, Class F.
b.  Ground Granulated Blast-Furnace Slag: ASTM C 989, Grade 100 or 120.

Normal-Weight Aggregate: ASTM C 33, graded, 3/4-inch nominal maximum aggregate
size.

Water: ASTM C 94/C 94M; potable.

Synthetic Fiber: Monofilament polypropylene fibers engineered and designed for use in
concrete pavement, complying with ASTM C 1116, Type 11, 1/2 to 1-1/2 inches long.
(Exterior Slabs Only)

ADMIXTURES
Air-Entraining Admixture: ASTM C 260.

Chemical Admixtures: Provide admixtures certified by manufacturer to be compatible with
other admixtures and that will not contribute water-soluble chloride ions exceeding those
permitted in hardened concrete. Do not use calcium chloride or admixtures containing
calcium chloride.

Water-Reducing Admixture: ASTM C 494/C 494M, Type A.

Retarding Admixture: ASTM C 494/C 494M, Type B.

Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D.
High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F.
High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M,
Type G.

6.  Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type 1L

M

RELATED MATERIALS

CAST-IN-PLACE CONCRETE (LIMITED APPLICATIONS) 03301 -2



WEBER STATE UNIVERSITY SCIENCE LAB BUILDING RENOVATIONS
OGDEN, UTAH

2.6

2.7

Vapor Retarder: Multi-ply reinforced polyethylene sheet, ASTM E 1745, Class C, or
polyethylene sheet, ASTM D 4397, not less than 10 mils thick.

Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber, or ASTM D 1752,
cork or self-expanding cork.
CURING MATERIALS

Evaporation Retarder: Waterborne, monomolecular film forming; manufactured for
application to fresh concrete.

Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or kenaf,
weighing approximately 9 0z./sq. yd. when dry.

Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene
sheet.

Water: Potable.

Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1,
Class B.

Clear, Solvent-Borne, Membrane-Forming Curing and Sealing Compound: ASTM C 1315,
Type 1, Class A.

Clear, Waterborne, Membrane-Forming Curing and Sealing Compound: ASTM C 1315,
Type 1, Class A.

CONCRETE MIXTURES

Comply with ACI 301 requirements for concrete mixtures.

Normal-Weight Concrete: Prepare design mixes, proportioned according to ACI 301, as
follows:

1. Minimum Compressive Strength: 4500 psi for slabs on grade and 4000 psi for
foundations, at 28 days.
2. Maximum Water-Cementitious Materials Ratio: 0.42 for 4500 psi and 0.45 for 4000

psi.
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2.8

3. Slump Limit: 3 inches, and 8 inches for concrete with verified slump of 2 to 4 inches
before adding high-range water-reducing admixture or plasticizing admixture, plus or
minus 1 inch.

4.  Air Content: Maintain within range permitted by ACI 301. Do not allow air content
of floor slabs to receive troweled finishes to exceed 3 percent.

Synthetic Fiber: Uniformly disperse in concrete mix at manufacturer's recommended rate
but not less than a rate of 3.0 Ib/cu. yd..
CONCRETE MIXING

Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to
ASTM C 94/C 94M, and furnish batch ticket information.

1. When air temperature is above 90 deg F, reduce mixing and delivery time to 60
minutes.

PART 3 - EXECUTION

3.1

3.2

3.3

FORMWORK

Design, construct, erect, brace, and maintain formwork according to ACI 301.

VAPOR RETARDERS

Install, protect, and repair vapor retarders according to ASTM E 1643; place sheets in
position with longest dimension parallel with direction of pour.

1. Lapjoints 6 inches and seal with manufacturer's recommended adhesive or joint tape.

STEEL REINFORCEMENT

Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and supporting
reinforcement.

1. Do not cut or puncture vapor retarder. Repair damage and reseal vapor retarder
before placing concrete.
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3.4

3.5

3.6

JOINTS

General: Construct joints true to line with faces perpendicular to surface plane of concrete.

Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints, sectioning

concrete into areas as indicated. Construct contraction joints for a depth equal to at least

one-third of concrete thickness.

Isolation Joints: Install joint-filler strips at junctions with slabs-on-grade and vertical

surfaces, such as column pedestals, foundation walls, grade beams, and other locations, as

indicated.

1. Extend joint fillers full width and depth of joint, terminating flush with finished
concrete surface, unless otherwise indicated.

CONCRETE PLACEMENT

Comply with ACI 301 for measuring, batching, mixing, transporting, and placing concrete.

Do not add water to concrete during delivery, at Project site, or during placement.

Consolidate concrete with mechanical vibrating equipment.

FINISHING FORMED SURFACES

Rough-Formed Finish: As-cast concrete texture imparted by form-facing material with tie
holes and defective areas repaired and patched. Remove fins and other projections
exceeding 1/2 inch.

1. Apply to concrete surfaces not exposed to public view.

Smooth-Formed Finish: As-cast concrete texture imparted by form-facing material,
arranged in an orderly and symmetrical manner with a minimum of'seams. Repair and patch
tie holes and defective areas. Remove fins and other projections exceeding 1/8 inch.

1. Apply to concrete surfaces exposed to public view.

Rubbed Finish: Apply the following rubbed finish, defined in ACI 301, to smooth-formed
finished as-cast concrete where indicated:

1. Smooth-rubbed finish.
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3.7

3.8

2. Grout-cleaned finish.
3. Cork-floated finish.

Related Unformed Surfaces: At tops of walls, horizontal offsets, and similar unformed
surfaces adjacent to formed surfaces, strike off smooth and finish with a texture matching
adjacent formed surfaces. Continue final surface treatment of formed surfaces uniformly
across adjacent unformed surfaces, unless otherwise indicated.

FINISHING UNFORMED SURFACES

General: Comply with ACI 302.1R for screeding, restraightening, and finishing operations
for concrete surfaces. Do not wet concrete surfaces.

Screed surfaces with a straightedge and strike off. Begin initial floating using bull floats or
darbies to form a uniform and open-textured surface plane before excess moisture or
bleedwater appears on surface.

1. Do not further disturb surfaces before starting finishing operations.

Scratch Finish: Apply scratch finish to surfaces indicated and surfaces to receive concrete
floor topping or mortar setting beds for ceramic or quarry tile, portland cement terrazzo,
and other bonded cementitious floor finishes, unless otherwise indicated.

Float Finish: Apply float finish to surfaces indicated, to surfaces to receive trowel finish,
and to floor and slab surfaces to be covered with fluid-applied or sheet waterproofing,
fluid-applied or direct-to-deck-applied membrane roofing, or sand-bed terrazzo.

Trowel Finish: Apply a hard trowel finish to surfaces indicated and to floor and slab
surfaces exposed to view or to be covered with resilient flooring, carpet, ceramic or quarry
tile set over a cleavage membrane, paint, or another thin film-finish coating system.

Trowel and Fine-Broom Finish: Apply a partial trowel finish, stopping after second
troweling, to surfaces indicated and to surfaces where ceramic or quarry tile is to be
installed by either thickset or thin-set methods. Immediately after second troweling, and
when concrete is still plastic, slightly scarify surface with a fine broom.

Nonslip Broom Finish: Apply a nonslip broom finish to surfaces indicated and to exterior

concrete platforms, steps, and ramps. Immediately after float finishing, slightly roughen
trafficked surface by brooming with fiber-bristle broom perpendicular to main traffic route.

CONCRETE PROTECTING AND CURING
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3.9

General: Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures. Comply with ACI 306.1 for cold-weather protection and with ACI 301 for
hot-weather protection during curing.

Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy
conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing
operations. Apply according to manufacturer's written instructions after placing, screeding,
and bull floating or darbying concrete, but before float finishing.

Begin curing after finishing concrete but not before free water has disappeared from
concrete surface.

Curing Methods: Cure formed and unformed concrete for at least seven days by one or a
combination of the following methods:

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with
the following materials:

a. Water.

b.  Continuous water-fog spray.

c.  Absorptive cover, water saturated and kept continuously wet. Cover concrete
surfaces and edges with 12-inch lap over adjacent absorptive covers.

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining
cover for curing concrete, placed in widest practicable width, with sides and ends
lapped at least 12 inches, and sealed by waterproof tape or adhesive. Cure for not
less than seven days. Immediately repair any holes or tears during curing period using
cover material and waterproof tape.

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller
according to manufacturer's written instructions. Recoat areas subjected to heavy
rainfall within three hours after initial application. Maintain continuity of coating and
repair damage during curing period.

4.  Curing and Sealing Compound: Apply uniformly to floors and slabs indicated in a
continuous operation by power spray or roller according to manufacturer's written
instructions. Recoat areas subjected to heavy rainfall within three hours after initial
application. Repeat process 24 hours later and apply a second coat. Maintain
continuity of coating and repair damage during curing period.

FIELD QUALITY CONTROL
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A.  Testing Agency: Owner will engage a qualified independent testing and inspecting agency
to sample materials, perform tests, and submit test reports during concrete placement
according to requirements specified in this Article.

B.  Tests: Perform according to ACI 301.

3.10 REPAIRS

A. Remove and replace concrete that does not comply with requirements in this Section.

END OF SECTION 03301
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SECTION 05120 - STRUCTURAL STEEL

PART 1 - GENERAL

1.1

1.2

1.3

1.4

SUMMARY

This Section includes structural steel.

PERFORMANCE REQUIREMENTS

Connections: Provide details of simple shear connections required by the Contract Documents

to be selected or completed by structural-steel fabricator to withstand ASD-service loads

indicated and comply with other information and restrictions indicated.

1. Select and complete connections using schematic details indicated AISC's "Manual of
Steel Construction, Allowable Stress Design," Part 4.

SUBMITTALS

Product Data: For each type of product indicated.

Shop Drawings: Show fabrication of structural-steel components.

Welding certificates.

QUALITY ASSURANCE

Fabricator Qualifications: A qualified fabricator who participates in the AISC Quality
Certification Program and is designated an AISC-Certified Plant, Category Sbd.

Welding: Qualify procedures and personnel according to AWS D1.1, "Structural Welding
Code--Steel."

Comply with applicable provisions of AISC's "Code of Standard Practice for Steel Buildings and
Bridges."
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D.  Preinstallation Conference: Conduct conference at Project site.

PART 2 - PRODUCTS

2.1 STRUCTURAL-STEEL MATERIALS
A. Plate and Bar: ASTM A 36/A 36M.
B.  Cold-Formed Hollow Structural Sections: ASTM A 500, Grade [B] [C], structural tubing.

C. Welding Electrodes: Comply with AWS requirements.

2.2 BOLTS, CONNECTORS, AND ANCHORS
A.  Unheaded Anchor Rods: ASTM F 1554, Grade 36.

1. Configuration: Hooked.
2. Finish: Plain.

B.  Headed Anchor Rods: ASTM F 1554, Grade 36, straight.
1. Finish: Plain.
C.  Precast Concrete Panel Anchor Rods, nuts and Washers
1. At Base Bid connection use ASTM A307 steel, plain finish.
2. At Alternate Bid connection, use ASTM type 304 stainless steel.
23 PRIMER
A.  Primer: SSPC-Paint 25, Type II, iron oxide, zinc oxide, raw linseed oil, and alkyd.

B.  Primer: Fabricator's standard lead- and chromate-free, nonasphaltic, rust-inhibiting primer.

24 GROUT
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2.5

2.6

2.7

Nonmetallic, Shrinkage-Resistant Grout: ASTM C 1107, factory-packaged, nonmetallic
aggregate grout, noncorrosive, nonstaining, mixed with water to consistency suitable for
application and a 30-minute working time.

FABRICATION

Structural Steel: Fabricate and assemble in shop to greatest extent possible. Fabricate according
to AISC's "Code of Standard Practice for Steel Buildings and Bridges" and AISC's "
Specification for Structural Steel Buildings--Allowable Stress Design and Plastic Design."

Shear Connectors: Prepare steel surfaces as recommended by manufacturer of shear connectors.
Use automatic end welding of headed-stud shear connectors according to AWS D1.1 and
manufacturer's written instructions.

SHOP CONNECTIONS

High-Strength Bolts: Shop install high-strength bolts according to RCSC's "Specification for
Structural Joints Using ASTM A 325 or A 490 Bolts" for type ofbolt and type ofjoint specified.

1. Joint Type: Snug tightened.

Weld Connections: Comply with AWS D1.1 for welding procedure specifications, tolerances,
appearance, and quality of welds and for methods used in correcting welding work.

SHOP PRIMING
Shop prime steel surfaces except the following:

1. Surfaces embedded in concrete or mortar. Extend priming of partially embedded
members to a depth of 2 inches.

Surfaces to be field welded.

Surfaces to be high-strength bolted with slip-critical connections.

Surfaces to receive sprayed fire-resistive materials.

Galvanized surfaces.

il

Surface Preparation: Clean surfaces to be painted. Remove loose rust and mill scale and spatter,
slag, or flux deposits. Prepare surfaces according to the following specifications and standards:
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2.8

1. SSPC-SP 2, "Hand Tool Cleaning."
2. SSPC-SP 3, "Power Tool Cleaning."

Priming: Immediately after surface preparation, apply primer according to manufacturer's written
instructions and at rate recommended by SSPC to provide a dry film thickness of not less than
1.5 mils. Use priming methods that result in full coverage of joints, corners, edges, and exposed
surfaces.

SOURCE QUALITY CONTROL

Owner will engage an independent testing and inspecting agency to perform shop tests and
inspections and prepare test reports. Comply with testing and inspection requirements of Part 3,
Article "Field Quality Control."

Correct deficiencies in Work that test reports and inspections indicate does not comply with the
Contract Documents.

In addition to visual inspection, shop-welded shear connectors will be tested and inspected
according to requirements in AWS DI1.1 for stud welding.

PART 3 - EXECUTION

3.1

ERECTION

Examination: Verify elevations of concrete- and masonry-bearing surfaces and locations of
anchor rods, bearing plates, and other embedments, with steel erector present, for compliance
with requirements.

1. Proceed with installation only after unsatisfactory conditions have been corrected.

Set structural steel accurately in locations and to elevations indicated and according to AISC's
"Code of Standard Practice for Steel Buildings and Bridges" and "Specification for Structural
Steel Buildings--Allowable Stress Design and Plastic Design."

Base Plates: Clean concrete- and masonry-bearing surfaces of bond-reducing materials, and
roughen surfaces prior to setting base plates. Clean bottom surface of base plates.
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1. Set base plates for structural members on wedges, shims, or setting nuts as required.
2. Weld plate washers to top of base plate.
3. Snug-tighten anchor rods after supported members have been positioned and plumbed.
Do not remove wedges or shims but, if protruding, cut off flush with edge of base plate
before packing with grout.

3.2

33

4.  Promptly pack grout solidly between bearing surfaces and base plates so no voids remain.
Neatly finish exposed surfaces; protect grout and allow to cure. Comply with
manufacturer's written installation instructions for shrinkage-resistant grouts.

Maintain erection tolerances of structural steel within AISC's "Code of Standard Practice for
Steel Buildings and Bridges."
FIELD CONNECTIONS

High-Strength Bolts: Install high-strength bolts according to RCSC's "Specification for Structural
Joints Using ASTM A 325 or A 490 Bolts" for type of bolt and type of joint specified.

1. Joint Type: Snug tightened.

Weld Connections: Comply with AWS D1.1 for welding procedure specifications, tolerances,
appearance, and quality of welds and for methods used in correcting welding work.

1.  Comply with AISC's "Code of Standard Practice for Steel Buildings and Bridges" and
"Specification for Structural Steel Buildings--Allowable Stress Design and Plastic Design"

for bearing, adequacy of temporary connections, alignment, and removal of paint on
surfaces adjacent to field welds.

FIELD QUALITY CONTROL

Testing Agency: Owner will engage a qualified independent testing and inspecting agency to
inspect field welds.

Bolted Connections: Shop-bolted connections will be tested and inspected according to RCSC's
"Specification for Structural Joints Using ASTM A 325 or A 490 Bolts."

Welded Connections: Field welds will be visually inspected according to AWS DI.1.

1.  Inadditionto visual inspection, field welds will be tested according to AWS D1.1 and the
following inspection procedures, at testing agency's option:
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C.
d.

Liquid Penetrant Inspection: ASTM E 165.

Magnetic Particle Inspection: ASTM E 709; performed on root pass and on
finished weld. Cracks or zones of incomplete fusion or penetration will not be
accepted.

Ultrasonic Inspection: ASTM E 164.

Radiographic Inspection: ASTM E 94.

D.  Correct deficiencies in Work that test reports and inspections indicate does not comply withthe
Contract Documents.

END OF SECTION 05120
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SECTION 05521 - PIPE AND TUBE RAILINGS

PART 1 - GENERAL

1.1 SUMMARY
A.  This Section includes the following:
1. Stainless-steel pipe and tube railings.
1.2 PERFORMANCE REQUIREMENTS

A.  Structural Performance: Provide railings capable of withstanding the effects of gravity loads
and the following loads and stresses within limits and under conditions indicated:

1. Handrails:

a. Uniform load of 50 Ibf/ ft. (0.73 kN/m) applied in any direction.
b. Concentrated load of 200 1bf (0.89 kN) applied in any direction.
C. Uniform and concentrated loads need not be assumed to act concurrently.

2. Top Rails of Guards:
a. Uniform load of 50 Ibf/ ft. (0.73 kN/m) applied in any direction.
b. Concentrated load of 200 1bf (0.89 kN) applied in any direction.
C. Uniform and concentrated loads need not be assumed to act concurrently.

3. Infill of Guards:

a. Concentrated load of 50 1bf (0.22 kN) applied horizontally on an area of 1 sq. ft.

(0.093 sq. m).
b. Uniform load of 25 Ibf/ ft. (1.2 kN/m) applied horizontally.
C. Infill load and other loads need not be assumed to act concurrently.
B.  Control of Corrosion: Prevent galvanic action and other forms of corrosion by insulating metals

and other materials from direct contact with incompatible materials.

1.3 SUBMITTALS

A.  Product Data: For mechanically connected railings, grout, anchoring cement, and paint
products.

B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other work.
1. For installed products indicated to comply with design loads, include structural analysis

data signed and sealed by the qualified professional engineer responsible for their
preparation.
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C.

D.

Samples: For each exposed finish required.

Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified
testing agency, according to ASTM E 894 and ASTM E 935.

PART 2 - PRODUCTS

2.1

2.2

23

A.

B.

A.

B.

A.

MANUFACTURERS

Available Manufacturers: Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:

Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

1. Stainless-Steel Pipe and Tube Railings:

Blum, Julius & Co., Inc.

Paragon Aquatics; Division of Pentair Pool Products, Inc.
Pisor Industries, Inc.

Stainless Fabricators, Inc.

Sterling Dula Architectural Products, Inc.

Tubular Specialties Manufacturing, Inc.

Tuttle Aluminum & Bronze.

Wagner, R & B, Inc.; a division of the Wagner Companies.
Approved Equal of Local Manufacture.

TR rh o A6 o

METALS

Brackets, Flanges, and Anchors: Cast or formed metal of same type of material and finish as
supported rails, unless otherwise indicated.

Stainless Steel:

Tubing: ASTM A 554, Grade MT 316L.

Pipe: ASTM A 312/A 312M, Grade TP 316L.

Castings: ASTM A 743/A 743M, Grade CF 8 or CF 20.
Plate and Sheet: ASTM A 666, Type 316L.

el

MISCELLANEOUS MATERIALS

Fasteners: Provide concealed fasteners, unless unavoidable or standard for railings indicated.

L. Stainless-Steel Railings: Type 316 stainless-steel fasteners.
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B.

C.

D.

2.4

A.

D.

2.5

A.

Anchors: Provide cast-in-place, chemical or torque-controlled expansion anchors, fabricated
from corrosion-resistant materials with capability to sustain, without failure, a load equal to six
times the load imposed when installed in unit masonry and equal to four times the load imposed
when installed in concrete, as determined by testing per ASTM E 488.

Welding Rods and Bare Electrodes: Select according to AWS specifications for metal alloy
welded.

Grout and Anchoring Cement: Factory-packaged, nonshrink, nonmetallic grout complying with

ASTM C 1107; or water-resistant, nonshrink anchoring cement; recommended by manufacturer
for exterior use.

FABRICATION

General: Fabricate railings to comply with design, dimensions, and details indicated, but not
less than that required to support structural loads.

Welded Connections: Cope components at connections to provide close fit, or use fittings
designed for this purpose. Weld all around at connections, including at fittings.

Welded Connections for Aluminum Pipe: Fabricate railings to interconnect members with
concealed internal welds, using manufacturer's standard system of sleeve and socket fittings.

Nonwelded Connections: Connect members with concealed mechanical fasteners and fittings.
Form changes in direction by bending or by inserting prefabricated elbow fittings.

Close exposed ends of railing members with prefabricated end fittings.

Provide wall returns at ends of wall-mounted handrails, unless otherwise indicated.

Brackets, Flanges, Fittings, and Anchors: Provide wall brackets, flanges, miscellaneous fittings,
and anchors to interconnect railing members to other work, unless otherwise indicated.

FINISHES

Stainless Steel:
1. Dull Satin Finish: No. 6.

PART 3 - EXECUTION

3.1

A.

INSTALLATION

General: Perform cutting, drilling, and fitting required for installing railings. Set railings
accurately in location, alignment, and elevation.

1. Set posts plumb within a tolerance of 1/16 inch in 3 feet (2 mm in 1 m).
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2. Align rails so variations from level for horizontal members and variations from parallel
with rake of steps and ramps for sloping members do not exceed 1/4 inch in 12 feet (5
mm in 3 m).
B. Coat concealed surfaces of aluminum that will be in contact with grout, concrete, masonry,

wood, or dissimilar metals, with a heavy coat of bituminous paint.

C.  Anchor posts in concrete by inserting into formed or core-drilled holes and grouting annular
space.

END OF SECTION 05521
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SECTION 07162 - CRYSTALLINE WATERPROOFING

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section includes crystalline waterproofing.

1.2 SUBMITTALS
A.  Product Data: For each type of product indicated.
B.  Material test reports.

C.  Warranty.

1.3 QUALITY ASSURANCE

A. Installer Qualifications: An employer of workers trained and approved by manufacturer.

1.4 PROJECT CONDITIONS

A.  Proceed with waterproofing work only after pipe sleeves, vents, curbs, inserts, drains, and
other projections through the substrate to be waterproofed have been completed. Proceed
only after concrete and masonry substrate defects, including honeycombs, voids, and cracks,
have been repaired to provide a sound substrate free of forming materials, including reveal
nserts.

B.  Ambient Conditions: Proceed with waterproofing work only if temperature is maintained
at 40 deg F or above during work and cure period, and space is well ventilated and kept free
of water.

1.5 WARRANTY
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A.

Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or
replace components of crystalline waterproofing that fail in materials or workmanship within
specified warranty period.

1. Failures include, but are not limited to, the following:

a.  Failure to maintain watertight conditions within specified warranty period.

2. Warranty Period: Five years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1

2.2

MATERIALS

Crystalline Waterproofing: A prepackaged, proprietary blend of portland cement, specially
treated sand, and active chemicals that, when mixed with water and applied, penetrates by
capillary action into concrete or masonry and reacts chemically with free lime in the
presence of water to develop crystalline growth within concrete or masonry capillaries to
produce an impervious, dense, waterproof concrete or masonry with properties.

1. Available Products: Subject to compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, the following:

a.  Xypex Chemical Corporation; Concentrate. (Basis of Design)
2. Permeability: O for water at 33 feet when tested according to CE CRD-C 48.

Water: Potable.

PROPORTION AND DESIGN OF PROTECTIVE TOPPING MIX

Protective Topping: Measure, batch, and mix portland cement and sand in the proportion
of 1:3 and water. Blend together with mechanical mixer to required consistency.

PART 3 - EXECUTION

3.1

PREPARATION
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A.

3.2

3.3

Protect other work from damage from cleaning, preparation, and application of crystalline
waterproofing. Provide temporary enclosure to confine spraying operation and to ensure
adequate ambient temperatures and ventilation conditions for application.

Stop active water leaks according to waterproofing manufacturer's written instructions.

Repair damaged or unsatisfactory concrete or masonry according to manufacturer's written
instructions.

Surface Preparation: Comply with waterproofing manufacturer's written instructions to
remove efflorescence, chalk, dust, dirt, mortar spatter, grease, oils, curing compounds, and
form-release agents to ensure that waterproofing bonds to concrete or masonry surfaces.

1. Clean concrete surfaces according to ASTM D 4258.

a.  Scratch- and Float-Finished Concrete: Etch with 10 percent muriatic
(hydrochloric) acid solution according to ASTM D 4260.

b.  Prepare smooth-formed and trowel-finished concrete by mechanical abrading
or abrasive-blast cleaning according to ASTM D 4259.

2. Concrete Joints: Clean reveals according to waterproofing manufacturer's written
instructions.
APPLICATION

General: Comply with waterproofing manufacturer's written instructions for application.
1. Dampen surface for several hours prior to application with water and maintain damp
condition until applying waterproofing.

2. Apply waterproofing as per manufacturers recommendations.

Moist-cure waterproofing for three days immediately after application has set, followed by
two days of air drying as recommended in writing by manufacturer.

Waterproofing Treatment Extensions: Extend waterproofing treatment as follows:
1. Onto every substrate in areas requiring treatment,. For a distance of 36 inches beyond

area requiring treatment.

PROTECTION
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A.  Protect applied crystalline waterproofing from rapid drying, severe weather exposure, and
water accumulation. Maintain completed Work in moist condition for not less than three
days by procedures recommended in writing by waterproofing manufacturer. Protect
waterproofing from temperatures below 36 deg F.

END OF SECTION 07162
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SECTION 07920 - JOINT SEALANTS

PART 1 - GENERAL

1.1

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes sealants for the following applications:

1. Exterior joints in the following vertical surfaces and nontraffic horizontal surfaces:
a.  Joints around precast wall panels
b.  Joints between precast and other materials.
c.  Other joints as indicated.

2. Exterior joints in the following horizontal traffic surfaces:

a.  Control, expansion, and isolation joints in cast-in-place concrete slabs.
b.  Joints between slabs and other materials.
c.  Other joints as indicated.
3. Interior joints in the following vertical surfaces and horizontal nontraffic surfaces:
a.  Control and expansion joints on exposed interior surfaces of exterior walls.

b.  Other joints as indicated.

PERFORMANCE REQUIREMENTS

Provide elastomeric joint sealants that have been produced and installed to establish and
maintain watertight and airtight continuous joint seals without staining or deteriorating
joint substrates or adjoining materials.

Provide joint sealants for interior applications that have been produced and installed to
establish and maintain airtight and water-resistant continuous joint seals without staining
or deteriorating joint substrates or adjoining materials.
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1.4

A.

1.5

SUBMITTALS

General: Submit the following in accordance with Conditions of Contract and Division 1
Specification Sections.

Product Data: From manufacturer for each joint-sealant product required.

Samples for Initial Selection: In form of manufacturer's bead samples, consisting of strips
of actual products showing custom colors to match Architect's sample or to match the
adjoining surfaces in a manner determined by the Architect.

Actual Samples for Verification: For each type and color of joint sealant required. Install
joint sealants in 1/2-inch- wide joints formed between two 6-inch- long strips of material
matching the appearance of exposed surfaces adjacent to joint sealants.

Product Certificates: Signed by manufacturers of joint sealants certifying that products
furnished comply with requirements and are suitable for the use indicated.

Qualification Data: For firms and persons specified in "Quality Assurance" Article to
demonstrate their capabilities and experience. Include lists of completed projects with
project names and addresses, names and addresses of architects and owners, and other
information specified.

Preconstruction Field Test Reports: Indicate which sealants and joint preparation methods
resulted in optimum adhesion to joint substrates based on preconstruction testing specified
in "Quality Assurance" Article.

Compatibility and Adhesion Test Reports: From sealant manufacturer indicating the
following:

1. Materials forming joint substrates and joint-sealant backings have been tested for
compatibility and adhesion with joint sealants.
2. Interpretation of test results and written recommendations for primers and substrate

preparation needed for adhesion.

Product Test Reports: From a qualified testing agency indicating sealants comply with
requirements, based on comprehensive testing of current product formulations.

Warranties: Submit sample warranty to be signed jointly by applicator and manufacturer.

QUALITY ASSURANCE

Installer Qualifications: An experienced installer who has specialized in installing joint
sealants similar in material, design, and extent to those indicated for this Project and whose
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work has resulted in joint-sealant installations with a record of successful in-service
performance.

B.  Source Limitations: Obtain each type of joint sealant through one source from a single
manufacturer. If sealants from separate manufacturers must be used and could come in
contact with each other, provide written certification from all manufacturers involved that
the sealants are compatible and will adhere to each other.

C.  Preconstruction Compatibility and Adhesion Testing:  Submit to joint sealant
manufacturers, for testing indicated below, samples of materials that will contact or affect
joint sealants.

1. Use manufacturers standard test methods to determine whether priming and other
specific joint preparation techniques are required to obtain rapid, optimum adhesion
of joint sealants to joint substrates.

a.  Perform tests under environmental conditions replicating those that will exist
during installation.

2. Submit not fewer than nine pieces of each type of material, including joint substrates,
shims, joint-sealant backings, secondary seals, and miscellaneous materials.

3. Schedule sufficient time for testing and analyzing results to prevent delaying the
Work.

4.  For materials failing tests, obtain joint sealant manufacturer's written instructions for
corrective measures, including the use of specially formulated primers.

5. Testing will not be required if joint sealant manufacturers submit joint preparation

data that are acceptable to Architect and that are based on previous testing of current
sealant products for adhesion to, and compatibility with, joint substrates and other
materials matching those submitted.

D. Product Testing: Obtain test results for "Product Test Reports" Paragraph in "Submittals"
Article from a qualified testing agency based on testing current sealant formulations within
a 24-month period .preceding date of Contractor's submittal of test results to Architect.

1. Testing Agency Qualifications: An independent testing agency qualified according
to ASTM C 1021 to conduct the testing indicated, as documented according to
ASTM E 548.

2. Test elastomeric joint sealants for compliance with requirements specified by
reference to ASTM C 920, and where applicable, to other standard test methods.
Include test results for hardness, stain resistance, adhesion and cohesion under cyclic
movement (per ASTM C 719), low-temperature flexibility, modulus of elasticity at
100 percent strain, effects of heat aging, and effects of accelerated weathering.

3. Test other joint sealants for compliance with requirements indicated by referencing
standard specifications and test methods.

4.  Include test results performed on joint sealants after they have cured for 1 year.
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1.6

1.7

1.8

Preinstallation Conference:  Conduct conference at Project site to comply with
requirements in Division 1.

DELIVERY, STORAGE, AND HANDLING

Deliver materials to Project site in original unopened containers or bundles with labels
indicating manufacturer, product name and designation, color, expiration date, pot life,
curing time, and mixing instructions for multicomponent materials.

Store and handle materials in compliance with manufacturer's written instructions to
prevent their deterioration or damage due to moisture, high or low temperatures,
contaminants, or other causes.

PROJECT CONDITIONS

Environmental Limitations: Do not proceed with installation of joint sealants under the
following conditions:

1.  When ambient and substrate temperature conditions are outside limits permitted by
joint sealant manufacturer or are below 40 deg F.
2. When joint substrates are wet.

Joint-Width Conditions: Do not proceed with installation of joint sealants where joint
widths are less than those allowed by joint sealant manufacturer for applications indicated.

Joint-Substrate Conditions: Do not proceed with installation of joint sealants until
contaminants capable of interfering with adhesion are removed from joint substrates.

Areas where waterproofing and joint sealants are used together, sequence the installation
of joint sealants to occur not less than 21 nor more than 30 days after completion of
waterproofing, unless otherwise indicated or recommended by the waterproofing
manufacturer.

WARRANTY

General Warranty: Special warranties specified in this Article shall not deprive Owner of
other rights Owner may have under other provisions of the Contract Documents and shall
be in addition to, and run concurrent with, other warranties made by Contractor under
requirements of the Contract Documents.
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Special Installer's Warranty: Written warranty, signed by Installer agreeing to repair or
replace elastomeric joint sealants that do not comply with performance and other
requirements specified in this Section within specified warranty period.

1. Warranty Period: Two years from date of Substantial Completion.

Special Manufacturer's Warranty: Written warranty, signed by elastomeric sealant
manufacturer agreeing to furnish elastomeric joint sealants to repair or replace those that
do not comply with performance and other requirements specified in this Section within
specified warranty period.

1. Warranty Period: 20 years from date of Substantial Completion.

Special warranties specified in this Article exclude deterioration or failure of elastomeric
joint sealants from the following:

1.  Movement of the structure resulting in stresses on the sealant exceeding sealant
manufacturer's written specifications for sealant elongation and compression caused
by structural settlement or errors attributable to design or construction.

2. Disintegration of joint substrates from natural causes exceeding design
specifications.
3. Mechanical damage caused by individuals, tools, or other outside agents.

4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric
contaminants.

PART 2 - PRODUCTS

2.1

A.

2.2

PRODUCTS AND MANUFACTURERS

Available Products: Subject to compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, the products specified in the
sealant schedules at the end of Part 3.

MATERIALS, GENERAL
Compeatibility: Provide joint sealants, joint fillers, and other related materials that are
compatible with one another and with joint substrates under conditions of service and

application, as demonstrated by sealant manufacturer based on testing and field experience.

Colors of Exposed Joint Sealants: Match Architect's samples or to match the adjoining
surfaces in a manner to be determined and approved by the Architect.
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Where Compound is Not Exposed to View: Provide manufacturer's standard color which
has the best overall performance characteristics for application needed.

ELASTOMERIC JOINT SEALANTS

Elastomeric Sealant Standard: Comply with ASTM C 920 and other requirements
indicated for each liquid-applied chemically curing sealant in the Elastomeric Joint-Sealant
Schedule at the end of Part 3, including those referencing ASTM C 920 classifications for
type, grade, class, and uses.

Additional Movement Capability: Where additional movement capability is specified in
the Elastomeric Joint-Sealant Schedule, provide products with the capability, when tested
for adhesion and cohesion under maximum cyclic movement per ASTM C 719, to
withstand the specified percentage change in the joint width existing at the time of
installation and remain in compliance with other requirements of ASTM C 920 for uses
indicated.

Stain-Test-Response Characteristics: Where elastomeric sealants are specified in the
Elastomeric Joint-Sealant Schedule to be nonstaining to porous substrates, provide
products that have undergone testing according to ASTM C 1248 and have not stained
porous joint substrates indicated for Project.

Available Products: Subject to compliance with requirements, joint sealant schedule, and
manufacturer's recommendations, provide one of the products specified in each category
below where needed:

1. Elastomeric Joint Sealant Designation: ES1
a.  Base Polymer: Urethane.
b.  Type: M (multicomponent).
c. Grade: P (pourable).
d.  Class: 25.
e.  Additional Movement Capability: 25 percent movement in extension and 25

percent in compression for a total of 50 percent movement.
Use[s] Related to Exposure: T (traffic).
Uses Related to Joint Substrates: M (mortar) and, as applicable to joint
substrates indicated, O (other).
h.  Products:
1)  Sikaflax - 2¢c SL
2)  Tremco - THC-900

g =

2. Elastomeric Joint Sealant Designation: ES2

a.  Base Polymer: Neutral-curing silicone.
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Type: S (single component).

Grade: NS (nonsag).

Class: 25.

Additional Movement Capability: 50 percent movement in extension and 50
percent in compression for a total of 100 percent movement.

Use[s] Related to Exposure: NT (nontraffic).

Uses Related to Joint Substrates: M (mortar), A (aluminum) and, as applicable
to joint substrates indicated, O (other).

Products:

1)  Dow Corning 795

2)  GE Silpruf

3)  Tremco Spectrem 2

3. Elastomeric Joint Sealant Designation: ES3

o0 o

g =

Base Polymer: Urethane.

Type: M (multi-component).

Grade: NS (nonsag).

Class: 25.

Additional Movement Capability: 50 percent movement in extension and 50
percent in compression for a total of 100 percent movement.

Use[s] Related to Exposure: NT (nontraffic).

Uses Related to Joint Substrates: M (mortar), A (aluminum) and, as applicable
to joint substrates indicated, O (other).

Products:

1) Mameco Vulkem 922

2)  Sikaflex 2C

3)  Tremco Dymeric 511

4. Elastomeric Joint Sealant Designation: ES4

o0 o

g =
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Base Polymer: Acid-curing silicone.

Type: S (single component).

Grade: NS (nonsag).

Class: 25.

Additional Movement Capability: 25 percent movement in extension and 25
percent in compression for a total of 50 percent movement.

Use[s] Related to Exposure: NT (nontraffic).

Uses Related to Joint Substrates: G (glass), A (aluminum) and, as applicable
to joint substrates indicated, O (other).

Products:

1)  Dow Corning 999-A

2)  GE Contractors 1200

3) Pecora 863

4)  Tremco Tremsil 300
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2.4

5. Elastomeric Joint Sealant Designation: ES5

Base Polymer: Acid-curing, mildew-resistant silicone.

Type: S (single component).

Grade: NS (nonsag).

Class: 25.

Additional Movement Capability: 25 percent movement in extension and 25
percent in compression for a total of 50 percent movement.

Use[s] Related to Exposure: NT (nontraffic).

Uses Related to Joint Substrates: G (glass), A (aluminum) and, as applicable
to joint substrates indicated, O (other).

h.  Products:

1)  Dow Corning - Trademate Tile and Ceramic

2)  GE - Sanitary 1700

3)  Tremco - Tremsil 600

o0 o

g =

LATEX JOINT SEALANTS

General: For interior locations only and where movement capacity and weathering
characteristics are not critical, provide manufacturer's standard one-part, nonsag,
mildew-resistant, paintable latex sealant of either acrylic or silicone emulsion formulation
indicated that is recommended for exposed applications on interior locations and that
accommodates indicated percentage change in joint width existing at time of installation
without failing either adhesively or cohesively.

Latex Sealant Standard: Comply with ASTM C 834 for each product of this description
indicated in the Latex Joint-Sealant Schedule at the end of Part 3.

Available Products: Subject to compliance with requirements, latex joint sealants that may
be incorporated in the Work include, but are not limited to, the following:

1. Latex Joint Sealant Designation: LS1

a.  Acrylic-Emulsion Sealant: Provide product complying with ASTM C 834 that
accommodates joint movement of not more than 5 percent in both extension
and compression for a total of 10 percent.

b.  Products:
1) "AC-20," Pecora Corp.
2)  "Sonolac," Sonneborn Building Products Div., ChemRex, Inc.

3) "Tremco Acrylic Latex 834," Tremco, Inc.

2. Latex Joint Sealant Designation: LS2
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2.5

2.6

2.7

a. Silicone Emulsion Sealant: Provide product complying with ASTM C 834
and, except for weight loss measured per ASTM C 792, with ASTM C 920
that accommodates joint movement of not more than 25 percent in both
extension and compression for a total of 50 percent.

b.  Products:

1)  "Trade Mate Paintable Glazing Sealant," Dow Corning Corp.

JOINT-SEALANT BACKING

General: Provide sealant backings of material and type that are nonstaining; are
compatible with joint substrates, sealants, primers, and other joint fillers; and are approved
for applications indicated by sealant manufacturer based on field experience and laboratory
testing.

Plastic Foam Joint Fillers: Preformed, compressible, resilient, nonstaining, nonwaxing,
nonextruding strips of flexible plastic foam of material indicated below and of size, shape,
and density to control sealant depth and otherwise contribute to producing optimum sealant
performance:

1. Closed-cell polyethylene foam, nonabsorbent to liquid water and gas, nonoutgassing
in unruptured state.

Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant
manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials

or joint surfaces at back of joint where such adhesion would result in sealant failure.
Provide self-adhesive tape where applicable.

JOINT FILLERS FOR CONCRETE PAVING
General: Provide joint fillers of thicknesses and widths indicated.

Bituminous Fiber Joint Filler: Preformed strips of composition below, complying with
ASTM D 1751:

1. Asphalt saturated fiberboard.

MISCELLANEOUS MATERIALS

Primer: Material recommended by joint sealant manufacturer where required for adhesion
of sealant to joint substrates indicated, as determined from preconstruction
joint-sealant-substrate tests and field tests.
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Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of
sealants and sealant backing materials, free of oily residues or other substances capable of
staining or harming joint substrates and adjacent nonporous surfaces in any way, and
formulated to promote optimum adhesion of sealants with joint substrates.

Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and
surfaces adjacent to joints.

PART 3 - EXECUTION

3.1

3.2

EXAMINATION

Examine joints indicated to receive joint sealants, with Installer present, for compliance
with requirements for joint configuration, installation tolerances, and other conditions
affecting joint-sealant performance. Remove dirt, insecure coatings, moisture and other
substances which would interfere with proper bond of sealant or caulking compound.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants
to comply with joint sealant manufacturer's written instructions and the following
requirements:

1. Remove all foreign material from joint substrates that could interfere with adhesion
of joint sealant, including dust, paints (except for permanent, protective coatings
tested and approved for sealant adhesion and compatibility by sealant manufacturer),
old joint sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and
frost.

2. Clean porous joint substrate surfaces by brushing, grinding, blast cleaning,
mechanical abrading, or a combination of these methods to produce a clean, sound
substrate capable of developing optimum bond with joint sealants. Remove loose
particles remaining from above cleaning operations by vacuuming or blowing out
joints with oil-free compressed air. Porous joint surfaces include the following:

a. Concrete.
b.  Masonry.
c.  Unglazed surfaces of ceramic tile.
d.  Similar porous surfaces.
3. Remove laitance and form-release agents from concrete.
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4.  Clean nonporous surfaces with chemical cleaners or other means that do not stain,
harm substrates, or leave residues capable of interfering with adhesion of joint
sealants.
a.  Metal.
b.  Glass.
c.  Porcelain enamel.
d.  Glazed surfaces of ceramic tile.

3.3

Joint Priming: Prime joint substrates where recommended in writing by joint sealant
manufacturer, based on preconstruction joint-sealant-substrate tests or prior experience.
Apply primer to comply with joint sealant manufacturer's written instructions. Confine
primers to areas of joint-sealant bond; do not allow spillage or migration onto adjoining
surfaces.

Masking Tape: Use masking tape where required to prevent contact of sealant with
adjoining surfaces that otherwise would be permanently stained or damaged by such
contact or by cleaning methods required to remove sealant smears. Remove tape
immediately after tooling without disturbing joint seal.

INSTALLATION OF JOINT SEALANTS

General: Comply with joint sealant manufacturer's written installation instructions for
products and applications indicated, unless more stringent requirements apply.

Sealant Installation Standard: Comply with recommendations of ASTM C 1193 for use
of joint sealants as applicable to materials, applications, and conditions indicated.

Acoustical Sealant Application Standard: Comply with recommendations of ASTM C 919
for use of joint sealants in acoustical applications as applicable to materials, applications,
and conditions indicated.

Install sealant backings of type indicated to support sealants during application and at
position required to produce cross-sectional shapes and depths of installed sealants relative
to joint widths that allow optimum sealant movement capability.

1. Do not leave gaps between ends of joint fillers.
Do not stretch, twist, puncture, or tear joint fillers.

3. Remove absorbent joint fillers that have become wet before sealant application and
replace them with dry materials.

Install bond-breaker tape behind sealants where backer rods are not used between sealants
and joint filler, or back of joints.
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3.4

3.5

3.6

Install sealants by proven techniques to comply with the following and at the same time
backings are installed:

1. Place sealants so they directly contact and fully wet joint substrates.
Completely fill recesses provided for each joint configuration.

3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow
optimum sealant movement capability. Install sealants at the same time sealant
backings are installed.

Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or
curing begins, tool sealants according to requirements specified below to form smooth,
uniform beads of configuration indicated; to eliminate air pockets; and to ensure contact
and adhesion of sealant with sides of joint.

1.  Remove excess sealants from surfaces adjacent to joint.
Use tooling agents that are approved in writing by sealant manufacturer and that do
not discolor sealants or adjacent surfaces.

3. Provide concave joint configuration per Figure 5A in ASTM C 1193, unless
otherwise indicated.

CLEANING

Clean off excess sealants or sealant smears adjacent to joints as the Work progresses by
methods and with cleaning materials approved in writing by manufacturers of joint sealants
and of products in which joints occur.

Clean facade sealants, that show dirt at the time of substantial completion, over the entire
facade prior to acceptance by the Owner. Verify that sealant joints do not show dirt 10
months after final completion of the building and repeat cleaning process over entire facade
if dirt is observed.

PROTECTION

Protect joint sealants during and after curing period from contact with contaminating
substances and from damage resulting from construction operations or other causes so
sealants are without deterioration or damage at time of Substantial Completion. If, despite
such protection, damage or deterioration occurs, cut out and remove damaged or
deteriorated joint sealants immediately so installations with repaired areas are
indistinguishable from the original work.

JOINT SEALANT SCHEDULE
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JOINT SEALANT SCHEDULE

DESIGNATION DESCRIPTION OF JOINT

ON DATA JOINT SEALERS | CONSTRUCTION AND LOCATION

SHEETS WHERE SEALANT IS TYPICALLY

APPLIED

ES-1 Multi-part Exterior and interior horizontal joints subject to
Pourable traffic such as expansion joints in tile, pavers and
Urethane Sealant sidewalks.

ES-2 One-Part Neutral Exterior and interior joints in vertical surfaces of
Cure concrete and masonry; between concrete masonry
Silicone Sealant and stone; between metal and concrete, mortar, or

stone; interior and exterior perimeter joints of
metal frames in exterior walls; exterior overhead
joints. Joints which are bordered by glass.

ES-3 Multi-component Exterior and interior joints in vertical surfaces of
Urethane Sealant concrete masonry; between concrete masonry and
stone; between metal and concrete, mortar, or
stone; interior and exterior perimeter joints of
metal frames in exterior walls; exterior overhead

joints.
ES-4 One-Part Acid Exterior and interior joints in vertical surfaces of
Curing Silicon non-pourous surfaces. To be used on exterior and

interior perimeter frames of walls and control and
expansion and window joints. Between metal to
metal, glass to glass, metal to glass, travertine to
travertine, cap beads on glass.

ES-5 One-Part Mildew Interior joints in vertical surfaces of ceramic tile
Resistant Silicone in toilet rooms.
Sealant

LS1/LS2 Latex Sealant Exposed interior applications.
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Notes: Install sealant in joints fitting descriptions and locations listed.

"LS1 and LS2" are for interior use only and are to be applied only

if an "ES" designation is not otherwise indicated and where

movement capacity and weathering characteristics are not critical.

3. Either ES2 or ES3 may be used at contractors option where
recommended by manufacturer.

4.  Iflocations are encountered that are not described above, sealant
manufacturer's recommendations are to be followed. The issue is
to be brought to the attention of the Architect and General
Contractor in writing. The appropriate sealant shall be submitted

as part of the submittal process.

N —

END OF SECTION 07901
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SECTION 09220 - PLASTER

PART 1 - GENERAL

1.1 SUMMARY
A.  This Section includes the following:

1. Interior portland cement and gypsum plasterwork on concrete substrate.

1.2 SUBMITTALS

A.  Product Data: For each type of product indicated.

1.3 QUALITY ASSURANCE
A.  Fire-Test-Response Characteristics:  For portland cement plaster assemblies with
fire-resistance ratings, provide materials and construction identical to those tested in
assembly indicated according to ASTM E 119 by an independent testing and inspecting
agency acceptable to authorities having jurisdiction.

B.  Mockups: Before plastering, install mockup of typical patch and repair to demonstrate
aesthetic effects and set quality standards for materials and execution.

1. Approved mockups may become part of the completed Work if undisturbed at time

of Substantial Completion.

1.4 PROJECT CONDITIONS

A.  Comply with ASTM C 926 requirements.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

PORTLAND CEMENT PLASTER 09220 - 1



WEBER STATE UNIVERSITY SCIENCE LAB BUILDING RENOVATIONS
OGDEN, UTAH

A.

2.2
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In other Part 2 articles where titles below introduce lists, the following requirements apply
to product selection:

1. Available Products: Subject to compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, products specified.

MISCELLANEOUS MATERIALS

Water for Mixing: Potable and free of substances capable of affecting plaster set or of
damaging plaster, lath, or accessories.

Fiber for Base Coat: Alkaline-resistant glass or polypropylene fibers, 1/2 inch long, free of
contaminants, manufactured for use in portland cement plaster.

Bonding Compound: ASTM C 932.

Steel Drill Screws: For metal-to-metal fastening, ASTM C 1002 or ASTM C 954, as
required by thickness of metal being fastened; with pan head that is suitable for application;
in lengths required to achieve penetration through joined materials of not fewer than three
exposed threads.

PLASTER MATERIALS
Match finish coat below to type and finish of existing conditions

Ready-Mixed Finish-Coat Plaster: Mill-mixed portland cement, aggregates, coloring agents,
and proprietary ingredients.

1. Available Products:

California Stucco Products Corp.; Conventional Portland Cement Stucco.
ChemRex; Thoro Stucco.

Florida Stucco Corp..

Highland Stucco & Lime Products, Inc.

United States Gypsum Co.; Oriental Exterior Finish Stucco.

o0 op

2. Color: Match existing

Acrylic-Based Finish Coatings: Factory-mixed acrylic-emulsion coating systems, formulated
with colorfast mineral pigments and fine aggregates; for use over portland cement plaster
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base coats. Include manufacturer's recommended primers and sealing topcoats for
acrylic-based finishes.

1. Available Products:

Bonsal, W. R. Co.; .

ChemRex, SonoWall Stucco Systems; .
Dryvit Systems, Inc.; .

Parex Incorporated; .

Pleko Products, Inc.; .

Senergy, Inc.; .

Sto Corp.; .

Stuc-O-Flex International, Inc.; .

S o a0 o

2. Color: Match existing

D.  Gypsum Gauging Plaster: ASTM C 28/C 28M.
1. Products:

a.  National Gypsum Company; Gauging Plaster (Super-White).
b.  United States Gypsum Co.;

E.  GypsumReady-Mixed Finish Plaster: Manufacturer's standard, mill-mixed, gauged, interior
finish.

1. Available Products:

a.  National Gypsum Company; Gold Bond
b.  United States Gypsum Co.

F.  High-Strength Gypsum Gauging Plaster: ASTM C 28/C 28M, with a minimum, average,
dry compressive strength of 5000 psi (34 MPa) per ASTM C 472 for a neat mix.

1. Available Products:
a.  United States Gypsum Co.; Structo-Gauge.
G. Gypsum Keene's Cement: ASTM C 61/C 61M.

1. Available Products:
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a.  United States Gypsum Co.
H. Lime: ASTM C 206, hydrated finishing type
1.  Type S: Autoclaved, double-hydrate lime.
a.  Available Products:

1)  United States Gypsum Co.;

2. Type N: Normal, single-hydrate lime.
a.  Available Products:
1) United States Gypsum Co.; Grand Prize Finish Lime.
I.  Aggregates for Float Finishes: ASTM C 35; graded per ASTM C 842.
J. Portland Cement: ASTM C 150.
K. Lime: ASTM C 206, Type S; or ASTM C 207, Type S.

L.  Sand Aggregate: ASTM C 897.

2.4 PLASTER MIXES
A.  General: Comply with ASTM C 926 for applications indicated.
1. Fiber Content: Add fiber to base-coat mixes after ingredients have mixed at least two
minutes. Comply with fiber manufacturer's written instructions for fiber quantities in
mixes, but do not exceed 1 Ib of fiber/cu. ft. of cementitious materials. Reduce

aggregate quantities accordingly to maintain workability.

B. Portland Cement Base-Coat Mixes:

1. Over Monolithic Concrete: Single base coats for two-coat plasterwork as follows:
a.  For cementitious material, mix 1 part portland cement and 0 to 3/4 part lime.

Use 2-1/2 to 4 parts aggregate per part of cementitious material (sum of
separate volumes of each component material).
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Portland Cement Job-Mixed Finish-Coat Mixes: For cementitious materials, mix 1 part
portland cement and 3/4 to 1-1/2 1-1/2 to 2 parts lime. Use 1-1/2 to 3 parts aggregate per
part of cementitious material (sum of separate volumes of each component material).

Factory-Prepared Finish-Coat Mixes: For ready-mixed finish-coat plasters acrylic-based
finish coatings, comply with manufacturer's written instructions.

PART 3 - EXECUTION

3.1

3.2

3.3

PREPARATION

Protect adjacent work from soiling, spattering, moisture deterioration, and other harmful
effects caused by plastering.

Prepare solid-plaster bases that are smooth or that do not have the suction capability
required to bond with plaster according to ASTM C 926.

PLASTER APPLICATION

General: Comply with ASTM C 926.

Bonding Compound: Apply on concrete plaster bases.

Plaster Finish Coats: Apply to provide finish to match existing.

Acrylic-Based Finish Coatings: Apply coating system, including primers, finish coats, and
sealing topcoats, according to manufacturer's written instructions.

CUTTING AND PATCHING

Cut, patch, replace, and repair plaster as necessary to accommodate other work and to
restore cracks, dents, and imperfections. Repair or replace work to eliminate blisters,

buckles, crazing (check cracking), dry outs, efflorescence, sweat outs, and similar defects
and where bond to substrate has failed.

END OF SECTION 09220
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SECTION 09911 - EXTERIOR PAINTING

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section includes surface preparation and the application of paint systems on the
following exterior substrates:

1. Steel downspouts and columns supporting canopy.
2. Touch up of exterior precast conrete panels

1.2 SUBMITTALS
A.  Product Data: For each type of product indicated.
B.  Samples: For each finish and for each color and texture required.
C.  Product List: Printout of current "MPI Approved Products List" for each product category
specified in Part 2, with the proposed product highlighted.
1.3 QUALITY ASSURANCE
A.  MPI Standards:
1. Products: Complying with MPI standards indicated and listed in "MPI Approved
Products List."

2. Preparation and Workmanship: Comply with requirements in "MPI Architectural
Painting Specification Manual" for products and paint systems indicated.

PART 2 - PRODUCTS

2.1 PAINT, GENERAL

A.  Material Compatibility:

EXTERIOR PAINTING 09911 -1
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1. Provide materials for use within each paint system that are compatible with one
another and substrates indicated, under conditions of service and application as
demonstrated by manufacturer, based on testing and field experience.

2. For each coat in a paint system, provide products recommended in writing by
manufacturers of topcoat for use in paint system and on substrate indicated.

B.  Colors: Match Architect's sample

2.2 METAL PRIMERS
A.  Alkyd Anticorrosive Metal Primer: MPI #79.
1. VOC Content: E Range of E1.
B.  Quick-Drying Alkyd Metal Primer: MPI #76.

1. VOC Content: E Range of E1.

2.3 EXTERIOR ALKYD PAINTS
A.  Exterior Alkyd Enamel (Semigloss): MPI #94 (Gloss Level 5).

1. VOC Content: E Range of E1.

PART 3 - EXECUTION

3.1 EXAMINATION
A. Examine substrates and conditions, with Applicator present, for compliance with
requirements for maximum moisture content and other conditions affecting performance of

work.

B. Maximum Moisture Content of Substrates: When measured with an electronic moisture
meter as follows:

1.  Concrete: 12 percent.
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C.  Verify suitability of substrates, including surface conditions and compatibility with existing
finishes and primers.

D. Begin coating application only after unsatisfactory conditions have been corrected and
surfaces are dry.

1. Beginning coating application constitutes Contractor's acceptance of substrates and
conditions.
3.2 PREPARATION AND APPLICATION

A. Comply with manufacturer's written instructions and recommendations in "MPI
Architectural Painting Specification Manual" applicable to substrates and paint systems
indicated.

B.  Clean substrates of substances that could impair bond of paints, including dirt, oil, grease,
and incompatible paints and encapsulants.

1.  Remove incompatible primers and reprime substrate with compatible primers as
required to produce paint systems indicated.

C.  Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush
marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp
lines and color breaks.

D. Protect work of other trades against damage from paint application. Correct damage to
work of other trades by cleaning, repairing, replacing, and refinishing, as approved by
Architect, and leave in an undamaged condition.

E. At completion of construction activities of other trades, touch up and restore damaged or
defaced painted surfaces.

33 EXTERIOR PAINTING SCHEDULE

A.  Concrete Substrates, Nontraffic Surfaces:

1. Latex Over Alkali-Resistant Primer System: MPI EXT 3.1K.
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a.  Prime Coat: Alkali-resistant primer.
b.  Intermediate Coat: Exterior latex matching topcoat.
c. Topcoat: Exterior latex (flat)

B.  Steel Substrates:
1.  Alkyd System: MPI EXT 5.1D.

a.  Prime Coat: Alkyd anticorrosive metal primer.

b.  Intermediate Coat: Exterior alkyd enamel matching topcoat.

c.  Topcoat: Exterior alkyd enamel (semigloss).

END OF SECTION 09911
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SECTION 09912 - INTERIOR PAINTING

PART 1 - GENERAL

1.1 SUMMARY

A.  The scope of interior painting is limited to the east and west stairwells which are to be
repainted in their entirety. This Section includes surface preparation and the application of
paint systems on the following interior substrates:

1. Concrete.
2. Steel.
3. Plaster.

1.2 SUBMITTALS
A.  Product Data: For each type of product indicated.
B.  Samples: For each finish and for each color and texture required.
C.  Product List: Printout of current "MPI Approved Products List" for each product category
specified in Part 2, with the proposed product highlighted.
1.3 QUALITY ASSURANCE
A.  MPI Standards:
1. Products: Complying with MPI standards indicated and listed in "MPI Approved
Products List."
2. Preparation and Workmanship: Comply with requirements in "MPI Architectural
Painting Specification Manual" for products and paint systems indicated.
B.  Mockups: Apply benchmark samples of each paint system indicated and each color and
finish selected to verify preliminary selections made under sample submittals and to

demonstrate aesthetic effects and set quality standards for materials and execution.

1. Architect will select one surface to represent surfaces and conditions for application
of each paint system specified in Part 3.
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1.4

a.  Wall and Ceiling Surfaces: Provide samples of at least 100 sq. ft..
b.  Other Items: Architect will designate items or areas required.

2. Final approval of color selections will be based on benchmark samples.

a.  If preliminary color selections are not approved, apply additional benchmark
samples of additional colors selected by Architect at no added cost to Owner.

EXTRA MATERIALS

Furnish extra materials described below that are from same production run (batch mix) as
materials applied and that are packaged for storage and identified with labels describing
contents.

1. Quantity: Furnish an additional 5 percent, but not less than1 gal. of each material and
color applied.

PART 2 - PRODUCTS

2.1

PAINT, GENERAL
Material Compatibility:

1. Provide materials for use within each paint system that are compatible with one
another and substrates indicated, under conditions of service and application as
demonstrated by manufacturer, based on testing and field experience.

2. For each coat in a paint system, provide products recommended in writing by
manufacturers of topcoat for use in paint system and on substrate indicated.

Chemical Components of Field-Applied Interior Paints and Coatings: Provide products that
comply with the following limits for VOC content, exclusive of colorants added to a tint
base, when calculated according to 40 CFR 59, Subpart D (EPA Method 24) and the
following chemical restrictions; these requirements do not apply to primers or finishes that
are applied in a fabrication or finishing shop:

1. Aromatic Compounds: Paints and coatings shall not contain more than 1.0 percent
by weight of total aromatic compounds (hydrocarbon compounds containing one or
more benzene rings).

2. Restricted Components: Paints and coatings shall not contain any of the following:
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Acrolein.

Acrylonitrile.
Antimony.

Benzene.

Butyl benzyl phthalate.
Cadmium.

Di (2-ethylhexyl) phthalate.
Di-n-butyl phthalate.
Di-n-octyl phthalate.
1,2-dichlorobenzene.
Diethyl phthalate.
Dimethyl phthalate.
Ethylbenzene.
Formaldehyde.
Hexavalent chromium.
Isophorone.

Lead.

Mercury.

Methyl ethyl ketone.
Methyl isobutyl ketone.
Methylene chloride.
Naphthalene.

Toluene (methylbenzene).
1,1,1-trichloroethane.
Vinyl chloride.

R ELETP IOV OBE AT SFQE MO A0 TR

C.  Colors: Match Architect's samples .

2.2 PRIMERS/SEALERS
A. Interior Latex Primer/Sealer: MPI #50.

B.  Interior Alkyd Primer/Sealer: MPI #45.

2.3 METAL PRIMERS

A.  Urethane zinc-rich primer (Provide Sherwin Williams Corothane I Galvapac Zinc Primer or
equal)
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B.

2.4

2.5

Alkyd Anticorrosive Metal Primer: MPI #79.

Quick-Drying Alkyd Metal Primer: MPI #76.

LATEX PAINTS

Interior Latex (Eggshell): MPI #52 (Gloss Level 3).

ALKYD PAINTS

Interior Alkyd (Eggshell): MPI #51 (Gloss Level 3).

PART 3 - EXECUTION

3.1

3.2

EXAMINATION
Examine substrates and conditions, with Applicator present, for compliance with
requirements for maximum moisture content and other conditions affecting performance of

work.

Maximum Moisture Content of Substrates: When measured with an electronic moisture
meter as follows:

1.  Concrete: 12 percent.
2. Plaster: 12 percent.

Verify suitability of substrates, including surface conditions and compatibility with existing
finishes and primers.

Begin coating application only after unsatisfactory conditions have been corrected and
surfaces are dry.

1. Beginning coating application constitutes Contractor's acceptance of substrates and
conditions.

PREPARATION AND APPLICATION
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3.3

Comply with manufacturer's written instructions and recommendations in "MPI
Architectural Painting Specification Manual" applicable to substrates indicated.

Clean substrates of substances that could impair bond of paints, including dirt, oil, grease,
and incompatible paints and encapsulants.

1.  Remove incompatible primers and reprime substrate with compatible primers as
required to produce paint systems indicated.

Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush
marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp
lines and color breaks.
Protect work of other trades against damage from paint application. Correct damage to
work of other trades by cleaning, repairing, replacing, and refinishing, as approved by
Architect, and leave in an undamaged condition.
At completion of construction activities of other trades, touch up and restore damaged or
defaced painted surfaces.
INTERIOR PAINTING SCHEDULE
Concrete Substrates, Nontraffic Surfaces:
1. Latex System: MPIINT 3.1E.

a. Topcoat: Interior latex[(eggshell)

2. Alkyd System: MPI INT 3.1D.

a.  Prime Coat: Interior latex primer/sealer.
b.  Topcoat: Interior alkyd(eggshell).

Corroded Steel Substrates:

1. Urethane zinc-rich primer (Provide Zinc Primer equal to Sherwin Williams Corothane
I Galvapac)

Non Corroded Steel Substrates:

1. Latex Over Alkyd Primer System: MPI INT 5.1Q.
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a.  Prime Coat: Alkyd anticorrosive metal primer.
b.  Topcoat: Interior latex (eggshell)

2. Alkyd System: MPI INT 5.1E.

a.  Prime Coat: Alkyd anticorrosive metal primer.
b.  Topcoat: Interior alkyd (eggshell)

D. Plaster Substrates:
1. Latex System: MPI INT 9.2A.

a.  Prime Coat: Interior latexprimer/sealer.
b.  Topcoat: Interior latex(eggshell).

2. Latex Over Alkyd Primer System: MPI INT 9.2K.

a.  Prime Coat: Interior alkyd primer/sealer.
b.  Topcoat: Interior latex(eggshell)

END OF SECTION 09912
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